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Bid Forms
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Bidding Requirements, Contract Forms and Conditions of the Contract 

Rev. Date 04/03/2020 Unit Price Bid Form / 00300U Page 1 of 8 

UNIT PRICE BID FORM 
Section 00300U 

The undersigned, in compliance with the Invitation for Bids for construction of the following 
Project for the City of Austin, Texas:  

Solicitation No.: CLMC837 
Project: Red River Enhancement 
CIP ID No.: 7327.053 

Having examined the Project Manual, Drawings and Addenda, the site of the proposed Work 
and being familiar with all of the conditions surrounding construction of the proposed Project, 
having conducted all inquiries, tests and investigations deemed necessary and proper; hereby 
proposes to furnish all labor, permits, material, machinery, tools, supplies and equipment, 
and incidentals, and to perform all Work required for construction of the Project in accordance 
with the Project Manual, Drawings and Addenda within the time indicated. 

Note: The Bidder will enter the line item subtotal in the “Amount” column below, which is the 
product of the estimated "Quantity" multiplied by the "Unit Price". Any mathematical errors 
will be corrected for the purpose of determining the correct Amount to be entered in the Bid 
Form. The Amounts, including any corrected Amounts, will then be totaled to determine the 
actual amount of the Bid. 

Bid Item Quantity Unit Item Description Unit Price Amount 
101S-B 14 100 foot 

STA 
Preparing Right of Way $ $

360S-A 50 SY 7 In. Concrete Pavement, for Alleys. $ $
414S-C 50 CY Cast-in-place Portland Cement 

Concrete Retaining Wall, Including 
Reinforcement- 

$ $

430S-A 3000 LF P.C. Concrete Curb and Gutter
(Excavation)

$ $

432S-5 15000 SF New P.C. Concrete Sidewalks, 5 
Inch thickness  

$ $

432S-RP-
1 

32 EA P.C. Sidewalk Curb Ramp with
Pavers (Type I)

$ $

432S-
SAC-7F 

4 EA Streetscape Tree Well without Grate $ $

433S-C 3000 SF Type II P.C. Concrete Driveway $ $
504S-
1WM 

1 EA Adjusting Water Meters $ $

504S-3G 1 EA Adjusting Gas Valve Boxes to Grade $ $
504S-3W 3 EA Adjusting Water Valve Boxes to 

Grade  
$ $

504S-4PB 6 EA Adjusting Pull Boxes to Grade $ $
506S 432 6 EA Minor Manhole Height Adjustment, 

32” Dia., Adjust Ring and Cover up to 
12" height. 

$ $

508S-
I10S 

1 EA Inlet, Standard $ $

610S-E 1 EA Tree Trunk Protection (Wood 
Planking) 

$ $

4

395 395

99 4950
1399

714.28 10,000

69,950

24.99            74,970

6.65             99750

2185             69920

1500             6000

8.99              26,970
500               500

990               990
660 660

990 990
990 990

7990 7990



Bidding Requirements, Contract Forms and Conditions of the Contract 

Rev. Date 04/03/2020 Unit Price Bid Form / 00300U Page 2 of 8 

Bid Item Quantity Unit Item Description Unit Price Amount 
610S-R 6 EA Removal of Existing Trees $ $
628S-B 100 LF Sediment Containment Dikes with 

Filter fabric 
$ $

648S 500 LF Mulch Sock $ $
700S-TM 1 LS Total Mobilization Payment $ $
710S-B 10 EA Class III, Type 1 Bicycle Rack $ $
802S-B 
C.I.P.

2 EA C.I.P. Project Sign $ $

803S-CD 180 Per 
Calendar 
Day. 

Barricades, Signs, and Traffic 
Handling 

$ $

803S-SF 250 LF Safety Fence $ $
831S-5 8 EA 4” diameter Pedestrian Signal 

Foundation 
$ $

833S-
PPB 

20 EA Pedestrian Push-button $ $

835S-LT2 200 LF Installing Traffic Signal Conduit with 
Conduit 2 inch in diameter 

$ $

838S-
PSM 

10 EA Pedestrian Signal Installation, 
Complete in Place  

$ $

844S-1 200 LF Class 1 Trenching for Traffic Signal 
Conduit  

$ $

871S-A 480 LF Reflectorized Type I Thermoplastic 
Pavement Markings 24 inches in 
width, 90 mils in thickness, White in 
color  

$ $

1301S-B 252 SY Granite Gravel Hike and Bike Trail 
(Decomposed Granite 6" deep) 

$ $

SP608S-
AG 

14 EA Planting Type, Parry Agave, Size 5 
Gallon 

$ $

SP608S-
BI 

20 EA Planting Type, Big Muhly, Size 5 
Gallon  

$ $

SP608S-
BP 

7 EA Planting Type, Pride of Barbados 
Red, Size 5 Gallon 

$ $

SP608S-
CE 

1 EA Planting Type Cedar Elm, Size in 
inches 3"  

$ $

SP608S-
DA 

44 EA Planting Type Damianita, Size 1 
Gallon  

$ $

SP608S-
FE 

132 EA Planting Type Mexican Feather 
Grass, Size 1 Gallon  

$ $

SP608S-
FI 

22 EA Planting Type Fire Cracker Fern, 
Size 1 Gallon 

$ $

SP608S-
HM 

13 CY Hardwood Mulch, Plan Quantity $ $

SP608S-
IP 

66 EA Planting Type Ice Plant, Size 1 
Gallon  

$ $

SP608S-
LO 

1 EA Planting Type Live Oak, Size in 
inches 3"  

$ $

SP608S-
OP 

9 EA Planting Type, Spineless Prickly 
Pear, Size 5 Gallon  

$ $

SP608S-
PE 

12 MO Plant Establishment $ $

5

300 3000

10 4800

475 2850
10.25 1025

9.75 4875

2.85 712.50

17.5 4410

72 1008

36 720

64 448

712.50 712.50

13 572

12 1584

13 286

65 845

13 858

712 712

45 405

3750 45,000

120 2400

350 2800

2.56 512

40 400

9 1800

60 120

327.59 58967

456,472 456472



Bidding Requirements, Contract Forms and Conditions of the Contract 

Rev. Date 04/03/2020 Unit Price Bid Form / 00300U Page 3 of 8 

Bid Item Quantity Unit Item Description Unit Price Amount 
SP608S-
RB 

11 EA Planting Type Redbud, Size in 
inches 2" 

$ $

SP608S-
TL 

31 EA Planting Type, Purple Trailing 
Lantana, Size 1 Gallon  

$ $

SP608S-
TY 

44 EA Planting Type, Twist Leaf Yucca, 
Size 1 Gallon  

$ $

SP608S-
LE 

300 LF 1/8" x 6" x 10' Steel Landscape 
Edging (Brown in color)  

$ $

SS612-A 28 CY Imported Topsoil Mix $ $
SS650S-
A 

40 CY Imported Flower and Garden 
Planting Soil Mix 

$ $

SS750S-
A1 

22 EA Steel Planter – 8’x3’x3’ $ $

SS750S-
A2 

22 EA Steel Planter – 8’x1’x3’ $ $

SS750S-
B1 

40 CY Drainage Material $ $

SS750S-
C1 

704 SF Filter Fabric $ $

SS750S-
D1 

40 CY Planting Mix $ $

SS750S-
E1 

152 LF Decorative Metal Edging $ $

SS16650-
A1 

20 EA 20’ Tall Solar Lamp Post $ $

BASE BID . . . . . .  $ 
  (Words)        (Figures) 

 The “Base Bid” amount must be used in the MBE/WBE Compliance Plan Summary Page to
determine subcontractor participation levels for the established MBE/WBE procurement
goals.

 The “Base Bid” amount becomes the Bidder’s “TOTAL BID” if allowances and/or alternates
are not included.

In the event of a mathematical error, the correct product, determined by using the "Unit 
Price" and "Quantity", and the correct sum, determined by totaling the correct line item 
Amounts, will prevail over the amount entered by the Bidder. The unit prices shown above 
will be the unit prices used to tabulate the Bid and used in the Contract, if awarded by the 
City. 

Notes: 
1. MINIMUM WAGES: Workers on Project shall be paid not less than wage rates, including

fringe benefits, as published by the Department of Labor (DOL) for Building Construction
and Heavy and Highway Trades “AS APPLICABLE” and/or the minimum Wage required
by City of Austin Ordinance No. 20160324-015, whichever is higher. The Total Minimum
Wage required can be met using any combination of cash and non-cash qualified fringe
benefits provided the cash component meets or exceeds the minimum wage required.

6

487 5357

12 372

12 372

5.95 1785

42 1176
48 1920

850

550

18700

12,100

125 5000

2.45 1724.80

48 1920

13 1976

450 9000

1,121,777One Million  One Hundred and twenty One 
Thousand Seven Hundred and Seventy Seven Dollars



Bidding Requirements, Contract Forms and Conditions of the Contract 

Rev. Date 04/03/2020 Unit Price Bid Form / 00300U Page 4 of 8 

Optional Information on Bid Prices Submitted by Computer Printout: In lieu of handwritten 
unit prices in figures in ink on the Bid forms above, Bidders, at their option, may submit an 
original computer printout sheet bearing certification by, and signature for, the Bidding firm. 
The unit prices shown on acceptable printouts will be the unit prices used to tabulate the Bid 
and used in the Contract if awarded by the City. As a minimum, computer printouts must 
contain all information and in the format shown on the attached page: "Example of Bid Prices 
Submitted by Computer Printout" form.  

If a computer printout is used, the Bidder must still execute that portion of the unit price Bid 
form which acknowledges the Bid Guaranty, Time of Completion, Liquidated Damages, and 
all addenda that may have been issued.   

Bids with unit prices by computer printout may be rejected, if: 
1. The computer printout does not include the required certification, set forth in the

attached   “Example”.
2. The computer printout is not signed in the name of the firm to whom the Project Manual

was issued.
3. The computer printout is non-responsive or otherwise omits required Bid items or

includes items not shown on the Bid forms in the Project Manual.
4. The other required Bid documents issued by the City are not fully executed as provided

above.
5. The signed Section 00300U is not returned with the signed computer printout.

If the Bid submitted by the Bidder contains both the form furnished by the City, completed 
according to the instructions, and also a computer printout, completed according to the 
instructions, unit prices of only one will be considered.  In this situation, the unit Bid prices 
shown on the computer printout will be used to determine the Bid.  

BID GUARANTY:  A Bid guaranty must be enclosed with this Bid, as required in Section 
00020, in the amount of not less than five percent (5%) of the total Bid. Following the Bid 
opening, submitted Bids may not be withdrawn for a period of ninety (90) Calendar Days. 
Award of Contract will occur within this period, unless mutually agreed between the parties. 
The Bid guaranty may become the property of the OWNER, or the OWNER may pursue any 
other action allowed by law, if:   

 Bidder withdraws a submitted Bid within the period stated above;
 Bidder fails to submit the required post Bid information within the period specified in

Section 00020 or 00100, or any mutually agreed extension of that period; or,
 Bidder fails to execute the Contract and furnish the prescribed documentation (bonds,

insurance, etc.) needed to complete execution of the Contract within five (5) Working
Days after notice of award, or any mutually agreed extension of that period.

TIME OF COMPLETION: The undersigned Bidder agrees to commence work on the date 
specified in the written "Notice to Proceed" to be issued by the OWNER and to substantially 
complete construction of the improvements, as required by the Project Manual, Drawings and 
Addenda for the Work within One Hundred Eighty (180) Calendar Days. 

If a Substantial Completion date has been specified, the Bidder further agrees to reach Final 
Completion within Thirty (30) Calendar Days after Substantial Completion as required by the 
Project Manual, Drawings and Addenda for the work.  

The Bidder further agrees that should the Bidder fail to substantially complete the Work within 
the number of days indicated in the Bid or as subsequently adjusted, Bidder shall pay the 
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1 Base Bid LS 1 1 1,121,777

1,121,777One Million One Hundred and twenty One thousand Seven Hundred and Seventy Seven



Rev. 04/03/2020 Total Bid Form Page 1 of 1 

TOTAL BID FORM 

Solicitation 
No.: 

CLMC837 

Project: Red River Enhancement 
Bidder: 
Total Bid 
Amount: 
(includes Base 
Bid plus any 
Allowances or 
Alternates 
shown in 
Section 00300) 

Notes:  
1. This form will be displayed publicly in Austin Finance Online approximately one hour

after the solicitation closes.
2. In the case of discrepancies between this form and Section 00300, Section 00300 takes

precedence.

ASD Consultants, Inc.

12

$1,12,777

One Million One Hundred and twenty One thousand Seven Hundred and Seventy Seven

estim
Highlight



Bid Bond

8120 North IH 35, Ste. 200, Austin, Texas 78753 • (512) 836-3329• curtis2aia@gmail.com
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Certificate of Insurance

8120 North IH 35, Ste. 200, Austin, Texas 78753 • (512) 836-3329• curtis2aia@gmail.com
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CERTIFICATE HOLDER

© 1988-2010 ACORD CORPORATION.  All rights reserved.
ACORD 25 (2010/05)

AUTHORIZED REPRESENTATIVE

CANCELLATION

DATE (MM/DD/YYYY)CERTIFICATE OF LIABILITY INSURANCE

LOCJECT
PRO-POLICY

GEN'L AGGREGATE LIMIT APPLIES PER:

OCCURCLAIMS-MADE

COMMERCIAL GENERAL LIABILITY

GENERAL LIABILITY

PREMISES (Ea occurrence) $
DAMAGE TO RENTED
EACH OCCURRENCE $

MED EXP (Any one person) $

PERSONAL & ADV INJURY $

GENERAL AGGREGATE $

PRODUCTS - COMP/OP AGG $

$RETENTIONDED

CLAIMS-MADE

OCCUR

$

AGGREGATE $

EACH OCCURRENCE $UMBRELLA LIAB

EXCESS LIAB

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES  (Attach ACORD 101, Additional Remarks Schedule, if more space is required)

INSR
LTR TYPE OF INSURANCE POLICY NUMBER

POLICY EFF
(MM/DD/YYYY)

POLICY EXP
(MM/DD/YYYY) LIMITS

WC STATU-
TORY LIMITS

OTH-
ER

E.L. EACH ACCIDENT

E.L. DISEASE - EA EMPLOYEE

E.L. DISEASE - POLICY LIMIT

$

$

$

ANY PROPRIETOR/PARTNER/EXECUTIVE

If yes, describe under
DESCRIPTION OF OPERATIONS below

(Mandatory in NH)
OFFICER/MEMBER EXCLUDED?

WORKERS COMPENSATION
AND EMPLOYERS' LIABILITY Y / N

AUTOMOBILE LIABILITY

ANY AUTO
ALL OWNED SCHEDULED

HIRED AUTOS
NON-OWNED

AUTOS AUTOS

AUTOS

COMBINED SINGLE LIMIT

BODILY INJURY (Per person)

BODILY INJURY (Per accident)
PROPERTY DAMAGE $

$

$
$

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED.  NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSR
ADDL

WVD
SUBR

N / A

$

$

(Ea accident)

(Per accident)

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW.  THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.
IMPORTANT:  If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed.  If SUBROGATION IS WAIVED, subject to
the terms and conditions of the policy, certain policies may require an endorsement.  A statement on this certificate does not confer rights to the
certificate holder in lieu of such endorsement(s).

The ACORD name and logo are registered marks of ACORD

COVERAGES CERTIFICATE NUMBER: REVISION NUMBER:

INSURED

PHONE
(A/C, No, Ext):

PRODUCER

ADDRESS:
E-MAIL

FAX
(A/C, No):

CONTACT
NAME:

NAIC #

INSURER A :

INSURER B :

INSURER C :

INSURER D :

INSURER E :

INSURER F :

INSURER(S) AFFORDING COVERAGE

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.

Marsh and McLennan Agency LLC
2500 City West Blvd., Suite 2400
Houston TX 77042

Yvette Cash
713-780-6632

yvette.cash@MarshMMA.com

Evanston Insurance Company 35378
ASDCONSU RSUI Indemnity Company 22314

ASD Consultants Inc.
8120 I-35N
Austin TX 78753

Texas Mutual Insurance Company 22945
Travelers Lloyds Insurance Company 41262

1486036269

A

X
1,000,000

300,000
X

X 1,000,000

2,000,000

2,000,000

5,000 Deductible

MKLV4PBC000991 2/21/2020 2/21/2021

X

5,000

B X 1,000,000

X
1,000,000

0

NHA089089 2/21/2020 2/21/2021

X

C 0001244504 2/21/2020 2/21/2021

1,000,000

1,000,000

1,000,000
D Builders Risk

9/4/2020

X

QT6608072X419 2/21/2020 2/21/2021 Any One Location
Deductible

$1,500,000
$2,500

The General Liability policy includes a blanket automatic additional insured endorsement that provides additional insured status to the certificate holder only
when there is as executed written contract between the named insured and the certificate holder that requires such status. The General Liability and Workers'
Compensation policies include a blanket waiver of subrogation endorsement that provides this feature only when there is as executed written contract between
the named insured and the certificate holder that requires it. The General Liability policy contains a special endorsement with "Primary and Noncontributory"
wording. The Excess Liability policy follows form over underlying General Liability, Auto Liability, and Employer's Liability. Blanket 30 days notice of cancellation
applies, except 10 days for non-payment of premium on General Liability.
Re: #2020-08-20-0545, Re-Bid San Pedro Springs Park 2017, San Pedro Springs Park located in Council District 1.
Additional Insureds: The City of San Antonio, a municipal corporation in the State of Texas(City), its officers, officials, employees, volunteers, and elected
See Attached...

City of San Antonio
Attn: TCI Department
Contract Services Division
P.O. Box 839966
San Antonio, TX 78283-3966
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Marsh & McLennan Agency, LLC 
2500 City West Blvd., Suite 2400 
Houston, Texas 77042 
713-780-6400 Phone
www.marshmma.com

February 4, 2021

ASD Consultants, Inc. 
P.O. Box 180052 
Austin, TX 78718 

RE: ASD Consultants, Inc.  

To Whom It May Concern, 

This is to confirm that the policies listed below have been issued to the insured named above for the 
policy period indicated. Notwithstanding any requirement, term or condition of any contract or other 
document with respect to which this letter may be issued or may pertain, the insurance afforded by the 
policies described herein is subject to all the terms, exclusions and conditions of such policies. Limits 
shown may have been reduced by paid claims.  

General Liability Occurrence Form  
$1,000,000 Each Occurrence 
$300,000 Damage to Rented Premises (Each Occurrence) 
$5,000 Medical Expense (Any One Person) 
$1,000,000 Personal & Advertising Injury 
$2,000,000 General Aggregate 
$2,000,000 Products Completed Operations  
$5,000 Deductible 
Carrier: Evanston Insurance Company  
Effective: 2/21/2020 to 2/21/2021 
Policy No. MKLV4PBC000991 

Excess Liability Occurrence Form  
$1,000,000 Each Occurrence  
$1,000,000 Aggregate  
$0 Retention  
Carrier: RSUI Indemnity Company 
Effective: 2/21/2020 to 2/21/2021 
Policy No. NHA089089 

Workers Compensation and Employers’ Liability 
$1,000,000 Employers Liability Each Accident 
$1,000,000 Employers Liability Disease (Each Employee) 
$1,000,000 Employers Liability Disease (Policy Limit) 
Carrier: Texas Mutual Insurance Company  
Effective: 2/21/2020 to 2/21/2021 
Policy No. 0001244504 

WORLD CLASS LOCAL TOUCH. 
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Marsh & McLennan Agency, LLC 
2500 City West Blvd., Suite 2400 
Houston, Texas 77042 
713-780-6400 Phone
www.marshmma.com

Builder’s Risk  
$1,500,000 Any One Location 
$2,500 Deductible 
Carrier: Travelers Lloyds Insurance Company  
Effective: 2/21/2020 to 2/21/2021 
Policy No. QT6608072X419 

Please feel free to contact us if you have any questions.  

Sincerely, 

Marlaina Berry  
Marlaina Berry  
Account Executive    

WORLD CLASS LOCAL TOUCH. 
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AMERICAN 

SURETY 15814LowerLake Drive 
Cypress, Texas 77433 
Office: 281-256-3830 
Toll Free Fax: 800-207--4235 
timkirk7@gmail.com 

12/8/2020 

To: Curtis Brown 
ASD Consultants. Inc. 

It is with pleasure that vve express our confidence in our contractor client ASD Consultants. Inc. 

American Surety Agency as agent for Old Republic Surety Company, has written bonds for ASD 

Consultants, Inc. While vve do not have a fonnal bond limit for ASD Consultants, Inc., we would 
consider any reasonable requests for surety credit. In the past, we have considered bonds in the 
$2,000,000 single range with an aggregate limit in the $4,000,000 range. 
Any arrangement for bonds is a matter bet\veen ASD Consultants, Inc. and the surety and we assume 
no liability to you or third parties if for any reason we do not execute bonds or if circumstances change 
after the date of this letter. 

Si
�� 

Tim Kirk "--
Senior Partner and Attorney in Fact 
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February 4, 2021

ASD Consultants, Inc. 
10000 N. Central Expressway Suite 400 
Dallas, Texas 75231

RE: Workers Compensation 
Experience Modification History

To Whom It May Concern,

2500 City West Blvd. #2400 MAIN 713-780-6100
Houston TX 77042 

www.marshmc.com

As the agent for ASD Consultants, Inc., this is to confirm that the following reflects their Workers 
Compensation Experience Modification history:

Policy Term Modifier
2/21/2021
2/21/2020

.95

2/21/2019
.93

2
2/21/2018

.9

2/21/2017
.89
.90

If you have any questions or need additional information, please don’t hesitate to contact our office. 

Regards,

Yvette Cash

Yvette Cash
Sr. Account Manager

22
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Project Experience

8120 North IH 35, Ste. 200, Austin, Texas 78753 • (512) 836-3329• curtis2aia@gmail.com
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Bastrop City Hall Renovations 

 

 
                 

 

PROJECT NAME:  Bastrop City Hall Renovations 
City Hall 
1311 Chestnut St. 
Bastrop, Texas 78602 
                                      

PROJECT OWNER:  City of Bastrop 
    1311 Chestnut St. 

P.O. Box 427 
Bastrop, Texas 78602 
 

OWNER CONTACT:  Trey Job 
   tjob@cityofbastrop.org 
   512-332-8800 
                                           
ARCHITECT:  Negrete & Kolar Architects 
   11720 North IH 35 

Austin, TX 78753 
PROJECT COST:  $ 341,000.00 
FINAL PROJECT COST: $ 350,740.57 
DATE STARTED:  07/15/2019 
DATE COMPLETED:  05/25/2020 
PROJECT MANAGER: Curtis Brown 
SUPERINTENDENT:  Ajinkya Jiddimani 
 
PROJECT DESCRIPTION:        ASD Consultants, Inc. entered the project as a General Contractor. The Work includes Renovation of 3,401 sf of 
existing building space to include select demolition, repair, and replacement of office, storage, open work area and corridor space, along with 
the finish-out of an existing 2,042 sf unfinished interior area of the building, to include addition of HVAC equipment to serve the new space.  
ASD Consultants, Inc. ROLES PERFORMED: 

GENERAL CONTRACTOR     CONSTRUCTION MANAGEMENT SERVICES 
COST ESTIMATING      PROJECT MANAGEMENT 
PROJECT SCHEDULING     SELECTION AND MANGEMENT OF SUBCONTRACTORS 
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Little Stacy Neighborhood Park 

 
                 

 

PROJECT NAME:  Little Stacy Neighborhood Park 
General Park Improvements REBID 
1500 Alameda Drive, Austin, Texas 78704                                      

PROJECT OWNER:  CITY OF AUSTIN 
Park and Recreation Department 
200 S Lamar Blvd. 
Austin, TX 78704 

OWNER CONTACT:  George Maldonado 
   512-974-9525 

George.Maldonado@austintexas.gov                                           
ARCHITECT:  Asakura Robinson 

Texas Registration No. 1899 Landscape Architecture and Irrigation 
816 Congress Avenue, Suite 1270 
Austin, Texas 78701 

PROJECT COST:  $ 492,500.00 
FINAL PROJECT COST: $ 502,325.39 
DATE STARTED:  01/09/2019 
DATE COMPLETED:  10/31/2019 
PROJECT MANAGER: Curtis Brown 
SUPERINTENDENT:  Edward Costley 
 
PROJECT DESCRIPTION: The Work of this Contract was comprised of, but not limited to: the demolition of existing asphalt and 
concrete sidewalks; construction of new sidewalks; site grading and installation of rain gardens and related appurtenances; 
resurfacing of two tennis courts; installation of new electrical service including rack, conduit and wiring to connect to existing 
facilities and possible pedestrian-scale pathway lighting; installation of new lighting poles and fixtures for tennis courts; 
installation of new ADA accessible parking spot; installation of new park identification sign; provide and install specified new play 
equipment by NPCAI certified playground installers; removal of existing playground safety surface (pea gravel) and installation 
(per owner specifications) of Engineered Wood Fiber safety surface; restoration of shelter building and refurbishment of existing 
restrooms for ADA compliance. Restoration of disturbed ground surface shall be accomplished by use of sodding. Saw cutting had 
been used to remove existing pavement, sidewalk, curb and gutter etc. Concrete finisher, block masonry, electrician, plumber 
and certified playground installer had been required to complete the Work. 

ASD Consultants, Inc. ROLES PERFORMED: 

GENERAL CONTRACTOR     CONSTRUCTION MANAGEMENT SERVICES 
COST ESTIMATING      PROJECT MANAGEMENT 
PROJECT SCHEDULING     SELECTION AND MANGEMENT OF SUBCONTRACTORS 
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Marsalis Avenue Church of Christ 

 
                 

 

PROJECT NAME:  CHURCH OF CHRIST MARSALIS AVENUE ADDITION & RENOVATION PROJECT  
2431 South Marsalis, Dallas, Texas 75216 
 

PROJECT OWNER:  Marsalis Church of Crist 
2431 S. Marsalis Ave, Dallas, TX 75216 
214-906-1979  

 
OWNER CONTACT:  Mr. Lamont Ross 

lrossmacc@yahoo.com 
2149061979 
                                     

ARCHITECT:  EJES Inc. 
12655 N. Central Expressway, Suite 500, Dallas, TX 75243 
 

PROJECT COST:  $ 1,590,848.00 
FINAL PROJECT COST: $ 1,834,794.27 
DATE STARTED:  06/07/2018 
DATE COMPLETED:  10/24/2019 
PROJECT MANAGER: Curtis Brown 
SUPERINTENDENT:  Anthony White 
 
PROJECT DESCRIPTION:  

ASD Consultants, Inc entered as a General Contractor. The Project consisted of Drilling Pier Foundations, structural & selective 
demolition, cast in place concrete, masonry, metal framing, deck metal fabrication and installation, sheathing and carpentry, 
installation of weather resistant barriers, hollow metal door frames, glasses & mirrors, Tiling & Signage. 

ASD Consultants, Inc. ROLES PERFORMED: 

GENERAL CONTRACTOR     CONSTRUCTION MANAGEMENT SERVICES 
COST ESTIMATING      PROJECT MANAGEMENT 
PROJECT SCHEDULING     SELECTION AND MANGEMENT OF SUBCONTRACTORS 
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 Renovations Pecan Springs Elementary School  

 
 

 
 
 
 
 
 
 
 
 
 
 
 
 

PROJECT NAME:   Renovations Pecan Springs Elementary School  
3100 Rogge Lane, Austin, TX 78723 
 

PROJECT OWNER:  Administrative Addition and Renovations & Interior ADA Renovations Pecan Springs Elementary School 
 3100 Rogge Lane, Austin, TX 78723 
 Tel: 512-414-4445 
 

OWNER CONTACT:  Laura Gass 
812 San Antonio Street, Suite 200 
Austin, Texas 78701 
United States 
 

ARCHITECT:  J. Robinson & Associates, Architects, Inc. 
 P.O. Box 26426 
 Austin, Texas 78755 
 Tel: 512-452-7220; john@robinsonarchitects.net  
 

PROJECT COST:  $ 1,490,517.00 
FINAL PROJECT COST: $ 1,862,160.77  
DATE STARTED:  05/07/2018 
DATE COMPLETED:  12/07/2018 
 
PROJECT MANAGER: Curtis Brown 
SUPERINTENDENT:  Mike Ambrose 
 
PROJECT DESCRIPTION:        ASD Consultants, Inc. entered the project as a General Contractor & Design Builder. This project consists of Two new 
Additions: Each addition is one story, slab on grade for one – and slab on piers for the other, load bearing CMU masonry walls with modular brick 
veneer, steel roof framing and deck. Interior walls consist of both CMU and drywall construction. Roofing is low slope modified bitumen or TPO 
membrane with rigid insulation. The additions will include most trades. HVAC consists of removal of existing RTUs and addition of new RTUs. Data 
& Security trades, Site work will consist of flatwork, sanitary sewer extension, fencing, grading and site restoration. Electrical lighting and power 
will be provided for the Additions, and several electrical panels will be replaced. Included will be Fire Alarm and PA system new devices and 
relocations. 

MAJESTIC SERVICES, INC. ROLES PERFORMED: 

GENERAL CONTRACTOR     CONSTRUCTION MANAGEMENT SERVICES 
COST ESTIMATING      PROJECT MANAGEMENT 
PROJECT SCHEDULING     SELECTION AND MANGEMENT OF SUBCONTRACTORS 
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Plaza Saltillo 

 
                 

 

PROJECT NAME:  CAPITAL METRO TRANSPORTATION AUTHORITY PLAZA SALTILLO IMPROVEMENTS 
2910 EAST 5th STREET AUSTIN, TX 78702 
 

PROJECT OWNER:  Capital Metro Transportation Authority 
2910 East 5th Street 
Austin, TX 78702  
 

OWNER CONTACT:  Mr. Lamont Ross 
lrossmacc@yahoo.com 
2149061979 
                                     

ARCHITECT:  McKinney York Architects 
1301 East Seventh Street 
Austin, TX 78702 

 
PROJECT COST:  $ 329,600.00 
FINAL PROJECT COST: $ 465,028.49 
DATE STARTED:  09/10/2019 
DATE COMPLETED:  04/30/2020 
PROJECT MANAGER: Curtis Brown 
SUPERINTENDENT:  Ajinkya Jiddimani 
 
PROJECT DESCRIPTION:  

ASD Consultants, Inc entered as a General Contractor. The Project consisted of Selective demolition, Concrete, Metal fabrication 
and installation, waterproofing, cutting & patching, tiling, & painting. 

ASD Consultants, Inc. ROLES PERFORMED: 

GENERAL CONTRACTOR     CONSTRUCTION MANAGEMENT SERVICES 
COST ESTIMATING      PROJECT MANAGEMENT 
PROJECT SCHEDULING     SELECTION AND MANGEMENT OF SUBCONTRACTORS 

28

mailto:lrossmacc@yahoo.com


Ricky Guerrero Pocket Park 

 
                 

 

PROJECT NAME:  Ricky Guerrero Pocket Park – General Park Improvements Project 
2006 S. 6th St. Austin TX 78704 
 

PROJECT OWNER:  CITY OF AUSTIN 
Parks and Recreation Department PO Box 1088 
Austin, TX 78767 
 

OWNER CONTACT:  George Maldonado 
   512-974-9525 

George.Maldonado@austintexas.gov                                           
ARCHITECT:  MWM Design Group 
   305 East Huntland Drive, Ste 200 
   Austin, TX 78752 
 
PROJECT COST:  $ 377,000.00 
FINAL PROJECT COST: $ 408,870.70 
DATE STARTED:  01/23/2019 
DATE COMPLETED:  09/23/2019 
PROJECT MANAGER: Curtis Brown 
SUPERINTENDENT:  Edward Costley 
 
PROJECT DESCRIPTION: The Work of this Contract comprises of the demolition of identified existing sidewalk, the construction of 
new sidewalk to comply with the Americans with Disabilities Act (ADA) and Texas Accessibility Standards (TAS), and repair to 
other portions of existing sidewalk. Other work includes but is not limited to: renovation of existing restroom facilities to comply 
with ADA and TAS; expansion of playground and procurement and installation of new play equipment by International 
Playground Contractors Association Certified Playground Installers (or certified by the equipment manufacturer); procurement 
and installation of picnic tables and trash receptacles per contract documents; installation of a rain garden with a concrete wall; 
installation of planting materials and establishment of such; potential construction of an elevated deck; and potential 
procurement and installation of pathway lighting. 

ASD Consultants, Inc. ROLES PERFORMED: 

GENERAL CONTRACTOR     CONSTRUCTION MANAGEMENT SERVICES 
COST ESTIMATING      PROJECT MANAGEMENT 
PROJECT SCHEDULING     SELECTION AND MANGEMENT OF SUBCONTRACTORS 
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San Pedro Springs Park  
 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

PROJECT NAME:   San Pedro Springs Park 
1315 San Pedro Avenue, 
 San Antonio, TX 78212 

 
PROJECT OWNER:  City of San Antonio 
                    P.O. Box 839966 

San Antonio, TX 78283 
 

OWNER CONTACT:  Jamaal Moreno 
   Jamaal.Moreno@sanantonio.gov 
   210-897-4484 
 
ARCHITECT:  Mike Pecen 
   mike@rialtostudio.com 
   2425 Broadway, Suite 105 

San Antonio, TX 78215 
 

PROJECT COST:  $ 1,119,347.00  
FINAL PROJECT COST: TBD 
DATE STARTED:  10/05/2020 
DATE COMPLETED:  TBD  
 
PROJECT MANAGER: Rohan Bande 
SUPERINTENDENT:  Anthony White 
 
PROJECT DESCRIPTION:        ASD Consultants, Inc. entered the project as a General Contractor. This project consists of removal of Existing parking 
lots, concrete pavement, softball complex, sports lighting, buildings, chain link, fences and bleachers. New concrete walkways with specialty stone 
paving, hydroseed, planting of shrubs and groundcover plantings, trees, irrigation, drinking fountain, pedestrian light poles, monument walls and 
columns with reinforced concrete pier footing, with CMU core and veneer of stone and cast stone and light fixtures, metal sign letters and plaque, 
concrete mow curb, irrigation, repairs to historic acequia walls to match original work, renovation and size reduction in parking lots, planting of 
code-required trees with irrigation. 

MAJESTIC SERVICES, INC. ROLES PERFORMED: 

GENERAL CONTRACTOR     CONSTRUCTION MANAGEMENT SERVICES 
COST ESTIMATING      PROJECT MANAGEMENT 
PROJECT SCHEDULING     SELECTION AND MANGEMENT OF SUBCONTRACTORS 
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WILSHIRE PARK TRAIL CONNECTION 
 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

PROJECT NAME:  Wilshire Park Trail Connection 
112 Grantham Drive 
San Antonio, TX 78218 

 
PROJECT OWNER:  City of San Antonio 
                    P.O. Box 839966 

San Antonio, TX 78283 
 

OWNER CONTACT:  Agdel Rivera 
agdel.rivera@sanantonio.gov 

   210-207-4073 
 
ARCHITECT:  Joe Cannata 
   joe.cannata@rvk-architects.com 
   5800 Enrique Barrera Parkway 

San Antonio, TX 78227 
 
PROJECT COST:  $776,696.00 
FINAL PROJECT COST: TBD 
DATE STARTED:  07/12/2020 
DATE COMPLETED:  TBD  
 
PROJECT MANAGER: Curtis Brown 
SUPERINTENDENT:  Anthony White 
 
PROJECT DESCRIPTION:        ASD Consultants, Inc. entered the project as a General Contractor. This project consists of furnishing all labor, 
materials, services, equipment, and appliances required with, or properly incidental to all construction which includes: demolition, concrete 
walk/trail, trailhead, trail node, parking lot, drainage, site furnishings, masonry, signage, concrete flat work, concrete foundations, site grading, 
landscaping and lighting. 

MAJESTIC SERVICES, INC. ROLES PERFORMED: 

GENERAL CONTRACTOR     CONSTRUCTION MANAGEMENT SERVICES 
COST ESTIMATING      PROJECT MANAGEMENT 
PROJECT SCHEDULING     SELECTION AND MANGEMENT OF SUBCONTRACTORS 
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MetroRail Maintenance 

Building Storage Addition 

 
                 

 

PROJECT NAME:  MetroRail Maintenance Building Storage Addition 
2910 E. 5th St., 
Austin, Texas 78702 
                                      

PROJECT OWNER:  Capital Metropolitan 
Transportation Authority 
2910 E. 5th St., 
Austin, Texas 78702 
 

OWNER CONTACT:  Allen Bowes 
   Allen.Bowles@freese.com 
   512-663-6889 
                                           
ARCHITECT:  MWM DesignGroup, Inc. 
 
PROJECT COST:  $ 327,777.00 
FINAL PROJECT COST: $ 324,027.00 
DATE STARTED:  02/28/2018 
DATE COMPLETED:  10/15/2018 
PROJECT MANAGER: Curtis Brown 
SUPERINTENDENT:   
 
PROJECT DESCRIPTION:        ASD Consultants, Inc. entered the project as a General Contractor. The Work includes Penetrating Concrete sealant 
installation, metal fabrications and installation, Overhead coiling door installation, Painting, Signage & Metal building systems 

ASD Consultants, Inc. ROLES PERFORMED: 

GENERAL CONTRACTOR     CONSTRUCTION MANAGEMENT SERVICES 
COST ESTIMATING      PROJECT MANAGEMENT 
PROJECT SCHEDULING     SELECTION AND MANGEMENT OF SUBCONTRACTORS 
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CLOVERLAND CHURCH OF CHRIST REMODEL 

 
                 

 

PROJECT NAME:  CLOVERLAND CHURCH OF CHRIST REMODEL 
                                         11903 SCOTT STREET 

HOUSTON, TEXAS 77047            

                                      
PROJECT OWNER:  Cloverland Church of Christ 

11903 Scott Street 
Houston, TX 77047 
 

OWNER CONTACT:  Darrius Woods 
   dww75216@yahoo.com 
   832-516-3092                        
                                           
ARCHITECT:  DP Designs 
   500 Wisterglen Drive 

Desoto, TX 75115 
 

PROJECT COST:  $ 409,767.00 
FINAL PROJECT COST: $ 389,001.60 
DATE STARTED:  05/18/2020 
DATE COMPLETED:  09/18/2020 
 
PROJECT MANAGER: Curtis Brown 
SUPERINTENDENT:  Marcus Kyles 
 
PROJECT DESCRIPTION:        ASD Consultants, Inc. entered the project as a General Contractor. The Work includes RENOVATE EXISTING LOBBY, 
RESTROOMS SANCTUARY AND AUXILIARY SPACES OF CHURCH. 

ASD Consultants, Inc. ROLES PERFORMED: 

GENERAL CONTRACTOR     CONSTRUCTION MANAGEMENT SERVICES 
COST ESTIMATING      PROJECT MANAGEMENT 
PROJECT SCHEDULING     SELECTION AND MANGEMENT OF SUBCONTRACTORS 
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Dove Springs Recreational Center 

 
                 

 

PROJECT NAME:  Dove Springs Recreational Center 
                                         5801 Ainez Drive, 

Austin, Texas 78744      

                                                 
PROJECT OWNER:  CITY OF AUSTIN 

Public Works Department 
PO Box 1088 Austin, TX 78767 
 

OWNER CONTACT:  Kevin Johnson 
   Kevin.Johnson@austintexas.gov  
   5129749506                         
                                           
ARCHITECT:  Limbacher & Godfrey Architects, Inc. 

2124 E.6th Street, #102 Austin, Texas 78702 
 

PROJECT COST:  $ 1,757,777.00  
FINAL PROJECT COST: $ 1,838,646.77 
 
DATE STARTED:  06/11/2018 
DATE COMPLETED:  12/23/2019 
 
PROJECT MANAGER: Curtis Brown 
SUPERINTENDENT:  Anthony White 
 
PROJECT DESCRIPTION:        ASD Consultants, Inc. entered the project as a General Contractor. The Work includes, briefly and without force 
and effect upon the documents, the interior renovation of select spaces within the Dove Springs Recreation Center Building at the Dove Springs 
Park. The existing kitchen had been expanded and outfitted with new kitchen equipment and cabinets. The existing television room had been 
renovated for use as a study area. The existing staff office area had been renovated for more efficient function. The existing meeting and 
multipurpose rooms had been renovated with new finishes. A new, free-standing addition building had been added to the existing recreation 
center building, to provide a fitness classroom space, and associated support spaces. A new covered porch area is included in the addition. 
Associated changes to the existing landscape, site utilities and parking lot are also included. 

ASD Consultants, Inc. ROLES PERFORMED: 

GENERAL CONTRACTOR     CONSTRUCTION MANAGEMENT SERVICES 
COST ESTIMATING      PROJECT MANAGEMENT 
PROJECT SCHEDULING     SELECTION AND MANGEMENT OF SUBCONTRACTORS 
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           Downtown Parks Improvements 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
                        

 

PROJECT NAME:  Downtown Parks Improvements - Travis Park & Columbus Park                                           
301 E Travis St, San Antonio, TX 78205                                                      

PROJECT OWNER:  City of San Antonio 
                    P.O. Box 839966 

San Antonio, TX 78283 
OWNER CONTACT:  Jamaal Moreno                                                      

Jamaal.Moreno@sanantonio.gov                                                     
512-296-1178 (m)                                               

ARCHITECT:  Joe Cannata 
   joe.cannata@rvk-architects.com 
   745 E. Mulberry, 6th. Floor 

San Antonio, tx 78212 
 

PROJECT COST:  634,327.00 
FINAL PROJECT COST: TBD 
 
DATE STARTED:  09/11/2020 
DATE COMPLETED:  TBD  
 
PROJECT MANAGER: Anthony White 
SUPERINTENDENT:  Manuel OB 
 
PROJECT DESCRIPTION:        ASD Consultants, Inc. entered the project as a General Contractor. Work consist of as follows: 

 1. Travis Park: Address tripping hazards throughout the park, replace utility boxes, raise /lower utility boxes, relocate granite monuments. 

2. Columbus Park: Demolish existing restroom and paving, renovate parking lot, concrete paving, security lights, demolish existing basketball 
court, replace benches, add roof panels to existing pergolas, bocce ball court, pre-fabricated steel pavilion, Portland Loo restroom, drinking 
foundation, power outlets, electrical panel replacement. 

MAJESTIC SERVICES, INC. ROLES PERFORMED: 

GENERAL CONTRACTOR     CONSTRUCTION MANAGEMENT SERVICES 
COST ESTIMATING      PROJECT MANAGEMENT 
PROJECT SCHEDULING     SELECTION AND MANGEMENT OF SUBCONTRACTORS 
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LEARNING AND FAMILY LIFE CENTER EAST SIDE CHURCH OF CHRIST  

 
 

 
 
 
 
 
 
 
 
 
 
 
 
 

PROJECT NAME:   LEARNING AND FAMILY LIFE CENTER EAST SIDE CHURCH OF CHRIST 
5701 E. MARTIN LUTHER KING JR. BLVD, 
AUSTIN, TEXAS 78721 
 

PROJECT OWNER:  Church of Christ at East Side. 
5701 E. Martin Luther King Jr. Blvd, 
Austin, Texas 78721 
 

OWNER CONTACT:  Ms. Gail March Williams. 
Church of Christ at East Side, 
5701 E. Martin Luther King Jr. Blvd, 
Austin, Texas 78721 

 
ARCHITECT:  Gary Mirak. 

EJES Incorporated, 12801 North Central Expy., Suite 700, 
Dallas, TX 75243 
Tel: 214.343.1210 
Fax: 214.343.3885 
 

PROJECT COST:  $ 5,216,376.00  
FINAL PROJECT COST: TBD 
DATE STARTED:  12/28/2020 
DATE COMPLETED:  TBD  
 
PROJECT MANAGER: Darien Brown 
SUPERINTENDENT:  Harshal Jain 
 
PROJECT DESCRIPTION:        ASD Consultants, Inc. entered the project as a General Contractor & Design Builder. This project consists of removal of 
A new 2 story building addition to the Church of Christ at East Side; this project is a 10,375 SF first floor addition and a 9,975 SF second floor 
addition. The applicable code is 2015 International Building Code and the occupancy group is Business. The construction type is IIB. The project 
Education Wing addition will consist of classrooms, offices, teacher’s workroom, storage rooms, lobbies, restrooms, elevators stairs, support areas 
and other Work indicated in the Contract Documents. 
 

MAJESTIC SERVICES, INC. ROLES PERFORMED: 

GENERAL CONTRACTOR     CONSTRUCTION MANAGEMENT SERVICES 
COST ESTIMATING      PROJECT MANAGEMENT 
PROJECT SCHEDULING     SELECTION AND MANGEMENT OF SUBCONTRACTORS 
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Eilers Neighborhood Park 

 
                 

 

PROJECT NAME:  Eilers Neighborhood Park – General Park Improvements REBID 
 401 Deep Eddy Ave., Austin, TX 78703 

                                      
PROJECT OWNER:  CITY OF AUSTIN 

Park and Recreation Department 
200 S Lamar Blvd. 
Austin, TX 78704 

OWNER CONTACT:  Reynaldo Hernandez, Jr. 
   Reynaldo.Hernandez@austintexas.gov 
   512-974-9464 
                                           
ARCHITECT:  Kenley Reed 
   Design Workshop 
   812 San Antonio Street Suite 401 

Austin, Texas 78701 
    
PROJECT COST:  $ 337,777.00 
FINAL PROJECT COST: $ 369,503.56 
DATE STARTED:  06/07/2018 
DATE COMPLETED:  04/19/2019 
PROJECT MANAGER: Curtis Brown 
SUPERINTENDENT:  Rohan Bande 
 
PROJECT DESCRIPTION: Work consisted of landscape improvements, play equipment improvements, site furnishings and hardscape 
improvements to an existing playground/picnic area.  

ASD Consultants, Inc. ROLES PERFORMED: 

GENERAL CONTRACTOR     CONSTRUCTION MANAGEMENT SERVICES 
COST ESTIMATING      PROJECT MANAGEMENT 
PROJECT SCHEDULING     SELECTION AND MANGEMENT OF SUBCONTRACTORS 
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ELGIN HIGH SCHOOL 

 
                 

 

PROJECT NAME:  ELGIN HIGH SCHOOL RENOVATIONS 
14000 COUNTY LINE ROAD 
ELGIN, TX 78621 
 

PROJECT OWNER:  ELGIN INDEPENDENT SCHOOL DISTRICT 
1002 N AVENUE C 
ELGIN, TX 78621 
 

OWNER CONTACT:  Tavo Reyes 
tavo.reyes@stantec.com 
5127969000 
                                     

ARCHITECT:  STANTEC ARCHITECTURE 
3001 BEE CAVES ROAD, SUITE 300 
AUSTIN, TEXAS 78746 
 

PROJECT COST:  $ 1,799,777.00 
FINAL PROJECT COST: $ 1,834,794.27 
DATE STARTED:  06/19/2018 
DATE COMPLETED:  12/09/2020 
PROJECT MANAGER: Curtis Brown 
SUPERINTENDENT:  Darien Brown 
 
PROJECT DESCRIPTION: The Project consists of athletic facility addition, athletic and office type renovation at Elgin High School. 
Track renovations at Elgin High School, Elgin Middle School and Elgin Elementary School in Elgin, TX. It comprised of selective 
demolition, earthwork, asphalt and concrete paving, Irrigation system installation, planting, stripping & utilities. 

ASD Consultants, Inc. ROLES PERFORMED: 

GENERAL CONTRACTOR     CONSTRUCTION MANAGEMENT SERVICES 
COST ESTIMATING      PROJECT MANAGEMENT 
PROJECT SCHEDULING     SELECTION AND MANGEMENT OF SUBCONTRACTORS 
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Greenville church of Christ 

 
                 

 

PROJECT NAME:  GREENVILLE AVE CHURCH OF CHRIST LOBBY & SANCTUARY RENOVATION PROJECT 
14000 COUNTY LINE ROAD 
ELGIN, TX 78621 
 

PROJECT OWNER:  Greenville Church of Christ 
1013 S. Greenville Avenue 
Richardson, TX 75801 
972-644-2335 EX 2423 
 

OWNER CONTACT:  Frederick Green 
fgreen@gacoc.org 
972-644-2335 EX 2423 
                                     

ARCHITECT:  Designs & Development LLC. 
   daniel@DP-designs.co 
   500 Wisterglen Drive 

Desoto, TX 75115 
 

PROJECT COST:  $ 1,533,836.00 
FINAL PROJECT COST: $ 1,834,794.27 
DATE STARTED:  06/19/2018 
DATE COMPLETED:  12/09/2020 
PROJECT MANAGER: Curtis Brown 
SUPERINTENDENT:  Darien Brown 
 
PROJECT DESCRIPTION:  

ASD Consultants, Inc entered as a General Contractor. The Project was mainly focused on renovating Church’s lobby and 

sanctuary. The scope consisted of Selective demolition, Electrical, Plumbing, Gypsum walls, Tape & float, and painting. 

ASD Consultants, Inc. ROLES PERFORMED: 

GENERAL CONTRACTOR     CONSTRUCTION MANAGEMENT SERVICES 
COST ESTIMATING      PROJECT MANAGEMENT 
PROJECT SCHEDULING     SELECTION AND MANGEMENT OF SUBCONTRACTORS 
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Project Name: Becker Elementary School 
Contract Number: 16-0008 BECK
Project Owner: Austin Independent School District 
Date of Award: 08/2017 
Address:   906 West Milton Street, Austin TX 
Phone:     210-3-1-0881
Contact Person:   Mr. Lee Ray, AISD 
Project Cost:   $1,270,000.00 
Period of Time:  68 calendar days  
Completion Date: 09/2017  
Project Manager: Curtis Brown 
Procurement Type:  Bid 
Project Description:  Remodel restrooms, remodel, electrical, plumbing and mechanical upgrades. New roofing, 
new ceiling and grids. Remodel Administrative offices. ASD Consultants, Inc. entered into project as the General 
Contractor, ASD Consultants, Inc. provided bid, contract management and labor support for this contract.  The 
contract consisted of the demolition of existing ceiling, roof demolition, electrical, demo, provide new plumbing and 
painting. Work included roofing, plumbing, electrical, mechanical, fire protection, masonry, roofing, toilet partitions 
and accessories, metal framing, acoustical ceiling, painting, millwork, flooring and electrical. 
ASD Consultants Role:   ASD served as the General Contractor, Project Manager, Quality Control Manager and 
the Construction Manager.  Services include the following: 

o Prepare and submit bid

o Project Management

o Construction Management

o Quality Control

o Contract Accounting Management

o Subcontractor Accounting Management (Invoicing, QC and Certified Payroll)

o Site Supervision

o Closeout Procedures and Document Preparation (O&M Manuals, Record Drawings)
Closeout Procedures and Document Preparation (O&M Manuals, Record Drawings) 
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Project Name:  Barton Hills Elementary School 
Contract Number: 15018 BARTH 
Project Owner:   Austin Independent School District 
Date of Award:  08/2015 
Address:   2108 Barton Hills Drive 
Phone:     512-414-8931
Contact Person:   Mr. Paul Medrano, AISD 
Contact Person:  Edgar Zarate, Casa Bella Architects 
Phone:  512 512-458-5700 
Project Cost:   $930,433.00 
Period of Time:  68 calendar days  
Completion Date: 09/2015  
Project Manager: Curtis Brown 
Procurement Type:  Bid 
Project Description: Add new restrooms, remodel the access to the stage area with ramps, demo existing 
restrooms and create new offices. ASD Consultants, Inc. entered into project as the General Contractor, ASD 
Consultants, Inc. provided bid, contract management and labor support for this contract.  The contract consisted of 
the demolition of existing concrete deck and walk-way cover, site demolition, electrical demo, provide new plumbing, 
new slab. Work included, concrete, roofing, plumbing, electrical, mechanical, fire protection, masonry, roofing, toilet 
partitions and accessories, metal framing, acoustical ceiling, painting, millwork, flooring and electrical, railings. 
ASD Consultants Role:   ASD served as the General Contractor, Project Manager, Quality Control Manager and 
the Construction Manager.  Services include the following: 

o Prepare and submit bid

o Project Management

o Construction Management

o Quality Control

o Contract Accounting Management

o Subcontractor Accounting Management (Invoicing, QC and Certified Payroll)

o Site Supervision

o Closeout Procedures and Document Preparation (O&M Manuals, Record Drawings)
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Project Name: AISD Summitt Elementary School 
Contract Number: 14-0027 SUM
Project Owner: Austin Independent School District 
Date of Award: 05/2015 
Address:   12207 Brigadoon Lane, Austin, TX 
Phone:     512-422-1659
Contact Person:   Mr. Craig Estes, AISD 
Contact Person:  Deborah Ebersole, Studio D Consulting 
Phone:  512 970-6180 
Project Cost:   $479,875.00 
Period of Time:  200 calendar days (phased project) 
Completion Date: 04/2016 Phase I    Phase II  July 2016 
Project Manager: Curtis Brown, Michael Ambrose 
Procurement Type:  Bid 
Project Description: Add new restrooms, remodel the access to the stage area with ramps, demo existing 
restrooms and create new offices. ASD Consultants, Inc. entered into project as the General Contractor, ASD 
Consultants, Inc. provided bid, contract management and labor support for this contract.  The contract consisted of 
the demolition of existing concrete deck and walk-way cover, site demolition, electrical demo, provide new plumbing, 
new slab. Work included, concrete, roofing, plumbing, electrical, mechanical, fire protection, masonry, roofing, toilet 
partitions and accessories, metal framing, acoustical ceiling, painting, millwork, flooring and electrical. 
ASD Consultants Role:   ASD served as the General Contractor, Project Manager, Quality Control Manager and 
the Construction Manager.  Services include the following: 

o Prepare and submit bid

o Project Management

o Construction Management

o Quality Control

o Contract Accounting Management

o Subcontractor Accounting Management (Invoicing, QC and Certified Payroll)

o Site Supervision

o Closeout Procedures and Document Preparation (O&M Manuals, Record Drawings)
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Project Name:  AISD Bedichek Middle School 
Contract Number: 140001-BEDCK2 
Project Owner:   Austin Independent School District 
Date of Award:  05/2016 
Address:   6800 Bill Hughes Road 

Austin, TX78745 
Phone:     512-414-8950
Contact Person:   Ms. Florence Rice, AISD 
Contact Person:  O’Connell Robertson Architects 
Phone:  512 478-7286 
Project Cost:   $512,000.00 
Period of Time:  90 calendar days 
Completion Date: 9/2016 
Project Manager: Curtis Brown 
Procurement Type:  Bid 
Project Description: ASD Consultants, Inc. entered into project as the General Contractor, ASD Consultants, 
Inc. provided bid, contract management and labor support for this contract.  The contract consisted of the demolition 
of existing walls, electrical, and mechanical. Scope also included new construction of concrete slabs, masonry, walls, 
ceilings, painting, and folding partition, electrical, mechanical and plumbing to expand the Library. 
ASD Consultants Role:  ASD served as the General Contractor, Project Manager, Quality Control Manager and 
the Construction Manager.  Services include the following: 

o Prepare and submit bid

o Project Management

o Construction Management

o Quality Control

o Contract Accounting Management

o Subcontractor Accounting Management (Invoicing, QC and Certified Payroll)

o Site Supervision

o Closeout Procedures and Document Preparation (O&M Manuals, Record Drawings)
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Project Name:   AISD Hill Elementary School 
Contract Number: 15-0020_HILL 
Project Owner:   Austin Independent School District 
Date of Award:  12- 2015 
Address:    8601 Tallwood Drive, Austin, TX 78759 
Phone:     512-414-8936
Contact Person:  Mr. Randall Sakai, AISD 
Contact Person: Estes, McClure & Associates, Inc. 
Phone:   903-581-2677
Project Cost:   $332,000.00 
Period of Time:  210 Calendar Days 
Completion Date: 09/2016 
Project Manager: Curtis Brown 
Procurement Type:  Bid 
Project Description: Upgrade the mechanical and electrical for the building. Repair finishes as needed. 
ASD Consultants Role:   ASD served as the General Contractor, Project Manager, Quality Control Manager and 
the Construction Manager.  Services include the following: 

o Prepare and submit bid

o Project Management

o Construction Management

o Quality Control

o Contract Accounting Management

o Subcontractor Accounting Management (Invoicing, QC and Certified Payroll)

o Site Supervision

o Closeout Procedures and Document Preparation (O&M Manuals, Record Drawings)
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Project Name:  AISD Matthews Elementary School 
Contract Number: 140022-MATT ph II 
Project Owner:   Austin Independent School District 
Date of Award:  12/ 2015 
Address:   906 West Lynn Street, Austin, TX 78703 
Phone:     512-414-8932
Contact Person:   Mr. Andrew Miller, AISD 
Contact Person:  Architexas-Architecture, Planning and Historic Preservation 
Phone:  512 444-4220 
Project Cost:   $1,125,000.00 
Period of Time:  210 calendar days  
Completion Date: 09/2016 
Project Manager: Curtis Brown 
Procurement Type:  Bid 
Project Description: Add new restrooms, remodel the access to the stage area with ramps, demo existing 
restrooms and create new offices, new mechanical and electrical. ASD Consultants, Inc. entered into project as the 
General Contractor, ASD Consultants, Inc. provided bid, contract management and labor support for this contract.  
The contract consisted of the demolition of existing concrete deck and walk-way cover, site demolition, electrical 
demo, provide new plumbing, new slab. Work included, concrete, roofing, plumbing, electrical, mechanical, fire 
protection, masonry, roofing, toilet partitions and accessories, metal framing, acoustical ceiling, painting, millwork, 
flooring and electrical. 
ASD Consultants Role:  ASD served as the General Contractor, Project Manager, Quality Control Manager and the 
Construction Manager.  Services include the following: 

o Prepare and submit bid

o Project Management

o Construction Management

o Quality Control

o Contract Accounting Management

o Subcontractor Accounting Management (Invoicing, QC and Certified Payroll)

o Site Supervision

o Closeout Procedures and Document Preparation (O&M Manuals, Record Drawings)
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Project Name:  Barton Hills Elementary School 
Contract Number: 15018 BARTH 
Project Owner:   Austin Independent School District 
Date of Award:  08- August- 2015 
Address:    2108 Barton Hills Drive 
Phone:     512-414-8931
Contact Person:   Mr. Paul Medrano, AISD 
Contact Person:  Edgar Zarate, Casa Bella Architects 
Phone:  512 512-458-5700 
Project Cost:   $930,433.00 
Period of Time:  68 calendar days  
Completion Date: 09/2015  
Project Manager: Curtis Brown 
Procurement Type:  Bid 
Project Description: Add new restrooms, remodel the access to the stage area with ramps, demo existing 
restrooms and create new offices. ASD Consultants, Inc. entered into project as the General Contractor, ASD 
Consultants, Inc. provided bid, contract management and labor support for this contract.  The contract consisted of 
the demolition of existing concrete deck and walk-way cover, site demolition, electrical demo, provide new plumbing, 
new slab. Work included, concrete, roofing, plumbing, electrical, mechanical, fire protection, masonry, roofing, toilet 
partitions and accessories, metal framing, acoustical ceiling, painting, millwork, flooring and electrical, railings. 
ASD Consultants Role:  ASD served as the General Contractor, Project Manager, Quality Control Manager and the 
Construction Manager.  Services include the following: 

o Prepare and submit bid

o Project Management

o Construction Management

o Quality Control

o Contract Accounting Management

o Subcontractor Accounting Management (Invoicing, QC and Certified Payroll)

o Site Supervision

o Closeout Procedures and Document Preparation (O&M Manuals, Record Drawings)

46



Project Name:  Lockhart ISD Summer Bond Program 
Contract Number: ISD CSP 16-002 
Project Owner:   Lockhart Independent School District 
Date of Award:  05- May- 2015
Address:   3 Schools

Navarro Elementary School 715 Medina St. Lockhart, TX
Bluebonnet Elementary School 211 Mockingbird Ln, Lockhart
Lockhart Junior High School 500 City Line Rd. Lockhart, TX

Phone:    512-748-8535
Contact Person:  Mr. Russell Wallace, Sr. Project Manager

Owners Building Resource, LLC
Contact Person: Brandon Welch, Huckabee Architects 
Phone:   800-678-1229
Project Cost:   $497,500.00 
Period of Time:  90 calendar days  
Completion Date: 8/22/2016 
Project Manager: Curtis Brown 
Procurement Type:  Bid 
Project Description: Add new restrooms, add new offices, create new foyer area, work includes electrical, 
mechanical, plumbing, fire protection and new millwork. 
ASD Consultants Role:  ASD served as the General Contractor, Project Manager, Quality Control Manager and the 
Construction Manager.  Services include the following: 

o Prepare and submit bid

o Project Management

o Construction Management

o Quality Control

o Contract Accounting Management

o Subcontractor Accounting Management (Invoicing, QC and Certified Payroll)

o Site Supervision

o Closeout Procedures and Document Preparation (O&M Manuals, Record Drawings)
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Project Name: Norman Elementary School 
Contract Number: 16-0020
Project Owner: Austin Independent School District 
Date of Award: February 15, 2017 
Address:   2108 Barton Hills Drive 
Phone:     512-414-8936
Contact Person:   Mr. Randal Sakai, AISD 
Contact Person:  Bonny Gray, GSC Architects 
Phone:  512 512-458-5700 
Project Cost:   $717,433.00 
Period of Time:  68 calendar days  
Completion Date: 09/2017 
Project Manager: Curtis Brown 
Procurement Type:  Bid 
Project Description: Remodel restrooms, remodel, electrical, plumbing and mechanical upgrades. New roofing, 
new ceiling and grids. Remodel Administrative offices. ASD Consultants, Inc. entered into project as the General 
Contractor, ASD Consultants, Inc. provided bid, contract management and labor support for this contract.  The 
contract consisted of the demolition of existing ceiling, roof demolition, electrical demo, provide new plumbing and 
painting. Work included roofing, plumbing, electrical, mechanical, fire protection, masonry, roofing, toilet partitions 
and accessories, metal framing, acoustical ceiling, painting, millwork, flooring and electrical. 
ASD Consultants Role:  ASD served as the General Contractor, Project Manager, Quality Control Manager and the 
Construction Manager.  Services include the following: 

o Prepare and submit bid

o Project Management

o Construction Management

o Quality Control

o Contract Accounting Management

o Subcontractor Accounting Management (Invoicing, QC and Certified Payroll)

o Site Supervision

o Closeout Procedures and Document Preparation (O&M Manuals, Record Drawings)
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Project Name:  
Contract Number: 
Project Owner:   
Date of Award:  
Address:   

Alamo Community College Restroom Remodel 
10C-226 
Alamo Colleges 
05/2010 
1300 San Pedro Avenue, San Antonio, TX 

Phone:     (210) 486-1815 cell (210)414-1870
Contact Person:  Mr. Tony Alfaro, Broaddus + Project Controls 
Contact Person: Mr. Jeffrey Rodriguez, AIA 
Phone:   210-530-0755
Project Cost:   $81,529.00 
Period of Time:  100 calendar days 
Completion Date: 09/16/2010 
Location: San Antonio, TX 
Project Manager: Curtis Brown 
Procurement Type:  Fixed Price Competitive Small Business 
Project Description: ASD Consultants, Inc. entered into project as the General Contractor, ASD 
Consultants, Inc. provided bid, contract management and labor support for this contract.  The contract consisted 
of the demolition of existing walls, electrical, and mechanical. Scope also included new construction of walls, 
ceilings, painting, ceramic tile, electrical, mechanical and plumbing. Also new toiler partitions and accessories. 
ASD Consultants Role:  ASD served as the General Contractor, Project Manager, Quality Control Manager 
and the Construction Manager.  Services include the following: 

o Prepare and submit bid

o Project Management

o Construction Management

o Quality Control

o Contract Accounting Management

o Subcontractor Accounting Management (Invoicing, QC and Certified Payroll)

o Site Supervision

o Closeout Procedures and Document Preparation (O&M Manuals, Record Drawings)
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Project Name:  AISD St. Elmo Elementary School 
Contract Number: P09-0078-St Elmo 
Project Owner:   Austin Independent School District 
Date of Award:  06/2010 
Address:   600 West St. Elmo Road, Austin, TX 
Phone:     512-414-8954
Contact Person:   Mr. Craig Este, AISD 
Contact Person:  Jay Brawlick, Aguirre Ridden Architects 
Phone:  512 226-7707 
Project Cost:   $216,070.00 
Period of Time:  200 calendar days 
Completion Date: 9/06/2011 
Project Manager: Curtis Brown 
Procurement Type:  Bid 
Project Description: ASD Consultants, Inc. entered into project as the General Contractor, ASD 
Consultants, Inc. provided bid, contract management and labor support for this contract.  The contract consisted 
of the demolition of existing walls, electrical, and mechanical. Scope also included new construction of walls, 
ceilings, painting, and folding partition, electrical, mechanical and plumbing. New roof new mechanical system 
and controls. 
ASD Consultants Role:  ASD served as the General Contractor, Project Manager, Quality Control Manager 
and the Construction Manager.  Services include the following: 

o Prepare and submit bid

o Project Management

o Construction Management

o Quality Control

o Contract Accounting Management

o Subcontractor Accounting Management (Invoicing, QC and Certified Payroll)

o Site Supervision

o Closeout Procedures and Document Preparation (O&M Manuals, Record Drawings)
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Project Name:  AISD Cook Elementary 
Contract Number: P07-0077-COOK 
Project Owner:   Austin Independent School District 
Date of Award:  15- Aug- 2008 
Address:    1511 Cripple Creek Drive, Austin, TX 
Phone:     512-417-1741
Contact Person:   Mr. Mario Alaniz, AISD 
Contact Person:  Brian Carlson, McKinney Architects 
Phone:  512 476-0201 
Project Cost:   $723,000.00 
Period of Time:  200 calendar days 
Completion Date: 01/2009 
Project Manager: Curtis Brown 
Procurement Type:  Bid 
Project Description:  ASD Consultants, Inc. entered into project as the General Contractor, ASD 
Consultants, Inc. provided bid, contract management and labor support for this contract.  The contract consisted 
of the demolition of existing walls, electrical, and mechanical. Scope also included new construction of walls, 
ceilings, painting, and folding partition, electrical, mechanical and plumbing. New roof. 
ASD Consultants Role:  ASD served as the General Contractor, Project Manager, Quality Control Manager 
and the Construction Manager.  Services include the following: 

o Prepare and submit bid

o Project Management

o Construction Management

o Quality Control

o Contract Accounting Management

o Subcontractor Accounting Management (Invoicing, QC and Certified Payroll)

o Site Supervision

o Closeout Procedures and Document Preparation (O&M Manuals, Record Drawings)
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Project Name:  AISD Charter Schools 
Contract Number: G12-0039-GROUP 
Project Owner:   Austin Independent School District 
Date of Award:  05/2012 
Address:   Various Locations, Austin, TX 
Phone:     512-414-1715
Contact Person:   Mr. Bruce Davis, AISD 
Contact Person:  Jeffrey Rodriquez Architects 
Phone:  512 452-7220 
Project Cost:   $332,858.97 
Period of Time:  90 calendar days 
Completion Date: 09/24/2012 
Project Manager: Curtis Brown 
Procurement Type:  Bid 
Project Description: ASD Consultants, Inc. entered into project as the General Contractor, ASD 
Consultants, Inc. provided bid, contract management and labor support for this contract.  The contract consisted 
of the demolition of existing walls, electrical, and mechanical. Scope also included new construction of walls, 
ceilings, painting, and folding partition, electrical, mechanical and plumbing and roofing for 3 schools to be 
converted to Charter Schools. 
ASD Consultants Role:  ASD served as the General Contractor, Project Manager, Quality Control Manager 
and the Construction Manager.  Services include the following: 

o Prepare and submit bid

o Project Management

o Construction Management

o Quality Control

o Contract Accounting Management

o Subcontractor Accounting Management (Invoicing, QC and Certified Payroll)

o Site Supervision

o Closeout Procedures and Document Preparation (O&M Manuals, Record Drawings)
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Project Name:  AISD Canopy 
Contract Number: P07-0067 
Project Owner:   Austin Independent School District 
Date of Award:  02- June- 2012 
Address:    901 Neal Street 
Phone:     512-417-3120
Contact Person:   Mr. James Miller, AISD 
Project Cost:   $12,800.00 
Period of Time:  90 calendar days 
Completion Date: 08/07/2009 
Project Manager: Curtis Brown 
Procurement Type:  Bid 
Project Description: ASD Consultants, Inc. entered into project as the General Contractor, ASD 
Consultants, Inc. provided bid, contract management and labor support for this contract.  The contract consisted 
of the constructing a new metal canopy and roof work to tie it into the existing building. 
ASD Consultants Role:  ASD served as the General Contractor, Project Manager, Quality Control Manager 
and the Construction Manager.  Services include the following: 

o Prepare and submit bid

o Project Management

o Construction Management

o Quality Control

o Contract Accounting Management

o Subcontractor Accounting Management (Invoicing, QC and Certified Payroll)

o Site Supervision

o Closeout Procedures and Document Preparation (O&M Manuals, Record Drawing)

53



Project Name:  AISD Turner-Roberts Pavilion 
Contract Number: P07-0077-COOK 
Project Owner:   Austin Independent School District 
Date of Award:  15- Aug- 2012 
Address:    7201 Colony Loop, Austin, TX 
Phone:     512-773-5412
Contact Person:   Mr. Daniel Lind, American Constructors, Inc. 
Project Cost:   $160,859.00 
Period of Time:  100 calendar days 
Completion Date: 12/13/2012 
Project Manager: Curtis Brown 
Procurement Type:  Bid 
Project Description: ASD Consultants, Inc. entered into project as a Sub-Contractor. ASD Consultants, 
Inc. provided bid, contract management and labor support for this contract.  The contract consisted of the 
providing and installing, kitchen equipment and flooring for the facility. 

ASD Consultants Role:  ASD served as the General Contractor, Project Manager, Quality Control Manager 
and the Construction Manager.  Services include the following: 

o Prepare and submit bid

o Project Management

o Construction Management

o Quality Control

o Contract Accounting Management

o Subcontractor Accounting Management (Invoicing, QC and Certified Payroll)

o Site Supervision

o Closeout Procedures and Document Preparation (O&M Manuals, Record Drawings)
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Project Name:  Lockhart ISD Summer Bond Program 
Contract Number: ISD CSP 16-002 
Project Owner:   Lockhart Independent School District 
Date of Award:  05- May- 2015
Address:   3 Schools

Navarro Elementary School 715 Medina St. Lockhart, TX
Bluebonnet Elementary School 211 Mockingbird Ln, Lockhart
Lockhart Junior High School 500 City Line Rd. Lockhart, TX

Phone:    512-748-8535
Contact Person:  Mr. Russell Wallace, Sr. Project Manager

Owners Building Resource, LLC
Contact Person: Brandon Welch, Huckabee Architects 
Phone:   800-678-1229
Project Cost:   $497,500.00 
Period of Time:  90 calendar days  
Completion Date: 8/22/2016 
Project Manager: Curtis Brown 
Procurement Type:  Bid 
Project Description: Add new restrooms, add new offices, create new foyer area, work includes electrical, 
mechanical, plumbing, fire protection and new millwork. 
ASD Consultants Role:  ASD served as the General Contractor, Project Manager, Quality Control Manager 
and the Construction Manager.  Services include the following: 

o Prepare and submit bid

o Project Management

o Construction Management

o Quality Control

o Contract Accounting Management

o Subcontractor Accounting Management (Invoicing, QC and Certified Payroll)

o Site Supervision

o Closeout Procedures and Document Preparation (O&M Manuals, Record Drawings)
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Project Name:  Tillman Physical Therapy 
Contract Number: 057739 
Project Owner:   The Tillman Family 
Date of Award:  12/2013 
Address:   1300 Hwy 2222, Austin, TX 
Phone:     512-750-1258
Contact Person:  Mr. Mike Tillman, Owner 
Contact Person: Ms. Jeanne Seaux-Pierce, Seaux-Pierce Architects 
Phone:   512-419-9301
Project Cost:   $950,000 
Period of Time:  300 calendar days 
Completion Date: 03/04/2015 
Location: Austin, TX 
Project Manager: Curtis Brown 
Superintendent:  Darien Brown 
Procurement Type:  Negotiated 
Project Description: ASD Consultants, Inc. entered into project as the General Contractor, ASD 
Consultants, Inc. provided bid, contract management and labor support for this contract.  The contract consisted 
of the construction of a new 12,000 SF physical therapy center, work included, sitework, landscaping, framing, 
electrical, mechanical, plumbing, roofing and finishes. 
ASD Consultants Role:  ASD served as the General Contractor, Project Manager, Quality Control Manager 
and the Construction Manager.  Services include the following: 

o Prepare and submit bid

o Project Management

o Construction Management

o Quality Control

o Contract Accounting Management

o Subcontractor Accounting Management (Invoicing, QC and Certified Payroll)

o Site Supervision

o Closeout Procedures and Document Preparation (O&M Manuals, Record Drawings)
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Project Name:  Hays County Health Clinic 
Contract Number: IFB 2014-B05 
Project Owner:   Hays County 
Date of Award:  01/2015 
Address:   401 Broadway Street 
Phone:     512-618-7659
Contact Person:   Mr. Logan Delgado 
Project Cost:   $118,000.00 
Period of Time:  90 calendar days 
Completion Date: 05/20/2015 
Project Manager: Curtis Brown, AIA 
Procurement Type: Bid 
Project Description:  ASD Consultants, Inc. entered into project as the General Contractor, ASD Consultants, 
Inc. provided bid, contract management and labor support for this contract.  The contract consisted of interior 
demolition and remodeling of an existing clinic to provide additional offices and exam rooms. Work included 
mechanical, electrical, plumbing and interior finishes. 
ASD Consultants Role:  ASD served as the General Contractor, Project Manager, Quality Control Manager 
and the Construction Manager.  Services include the following: 

o Prepare and submit bid

o Project Management

o Construction Management

o Quality Control

o Contract Accounting Management

o Subcontractor Accounting Management (Invoicing, QC and Certified Payroll)

o Site Supervision

o Closeout Procedures and Document Preparation (O&M Manuals, Record Drawings)
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Project Name: Austin Fire Department Women’s Locker Rooms 
Fire Stations 17, 29, 31, 33, 28, 30 and 32 

Contract Number: CT09092502078 
Project Owner:   City of Austin 
Date Started: 22-Dec- 2010
Date Completed:  18- Dec- 2012
Address:   Fire Station 17, 4128 South First Street, Fire Station 29, 3794 Deer

Lane, Fire Station 31, 5507 RR 2222, Fire Station 33, 9409 Bluegrass
Fire Station 28, 2410 Parmer Lane, Fire Station 30, 1021 West Braker 
Land, Fire Station 32, 2804 Montebello  

Phone:    (512) 974-7830
Email:  Robin.Camp@ci.austin.tx.us
Contact Person:   Ms. Robin Camp, Project Manager, City of Austin
Original Proj. Cost:  $600,889.00
Final Project Cost:  $710,733.21
Period of Time:  300 calendar days
Location: Austin, TX
Project Manager: Curtis Brown, AIA
Superintendent:  Pat Garrett

Estimator: Curtis Brown, AIA
Project Engineer: Jessica Mclarity, PE, Project Engineer JQ Engineering
Procurement Type:  Competitive Bid
Project Description: Add women locker rooms to (7) existing Fire Stations,

located in north and south Austin.
Project Scope: The contract consisted of the demolition of existing walls 
in the existing buildings, provide site work, new concrete slab, plumbing, 
framing, drywall, painting, new ceilings, doors and hardware, toilet 
partitions and accessories, interior finishes, roofing, electrical, and 
mechanical and landscaping.  

ASD Consultants Role:  ASD served as the General Contractor,  
Project Manager, Quality Control Manager and the Construction Manager.  
Services include the following: 

o Prepare and submit bid

o Project Management

o Construction Management

o Quality Control

o Contract Accounting Management

o Subcontractor Accounting Management (Invoicing, QC and
Certified Payroll)

o Site Supervision

o Minority participation reporting

o Closeout Procedures and Document Preparation (O&M Manuals,
Record Drawings)
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Project Name:  Construct BLST Building 9582 
Contract Number: W91151-11-C-0075 
Project Owner:   Fort Hood CMD 
Date of Award:  09/2011 
Address:   761 ST Tank Battalion Avenue, Building 1001, Room W103, 

Fort Hood, TX 765544 
Phone:     (254) 432-1380
Contact Person:   Mr. Jose Gonzalez, COR 
Project Cost:   $585,000.00 
Number of Trades: 10 trades 
Period of Time:  189 calendar days 
Completion Date: December 2011 
Location: Fort Hood, TX 
Project Manager: Curtis Brown 
Procurement Type: Fixed Price Competitive Small Business 
Project Description:  ASD Consultants, Inc. entered into as General Contractor, ASD Consultants, Inc. 
provided bid, contract management and labor support for this contract.  The contract consisted of constructing a 
new BLST, Building 9582, approximately 3,200/sq. ft. 
ASD Consultants Role:  ASD served as the General Contractor, Project Manager, Quality Control Manager 
and the Construction Manager.  Services include the following: 

o Prepare and submit bid

o Project Management

o Construction Management

o Quality Control

o Contract Accounting Management

o Subcontractor Accounting Management (Invoicing, QC and Certified Payroll)

o Site Supervision

o Closeout Procedures and Document Preparation (O&M Manuals, Record Drawing)
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Project Name: East Side Church of Christ (Phase I) 

Contract Number: N/A 

Project Owner:  Church of Christ at East Side 

Date of Award:    04/2012 

Address: 5701 East Martin Luther King Blvd., Austin, Texas 78720 

Phone:   512-477-1647

Contact Person:   Mike Deen, Elder 

Project Cost: $4,600,000.00 

Number of Trades: 16 

Period of Time:  365 calendar day 

Completion Date:  04/2013 

Location: Austin, Texas 

Project Manager: Curtis Brown 

Procurement Type:    Invitational Contract 

Project Description: Construction of a new, 750 seat sanctuary constructed on 26 acres in Austin, TX. 

ASD Consultants Role:  ASD served as the General Contractor, Project Manager, Quality Control Manager 
and the Construction Manager.  Services include the following: 

o Prepare and submit bid

o Project Management

o Construction Management

o Quality Control

o Contract Accounting Management

o Subcontractor Accounting Management (Invoicing, QC and Certified Payroll)

o Site Supervision

o Closeout Procedures and Document Preparation (O&M Manuals, Record Drawing)
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Project Name: East Side Church of Christ (Phase II) 

Contract Number: N/A 

Project Owner:  Church of Christ at East Side 

Date of Award:    02//2012 

Address: 5701 East Martin Luther King Blvd., Austin, Texas 78720 

Phone:   512-477-1647

Contact Person:   Mike Deen, Elder 

Project Cost: $800,000.00 

Number of Trades: 16 

Period of Time:  365 calendar day 

Completion Date:  12/2013 

Location: Austin, Texas 

Project Manager: Curtis Brown 

Procurement Type:    Invitational Contract 

Project Description: Construction of a new, 200 space parking lot and port-e-cache constructed on 26 acres in 

Austin, TX. 

ASD Consultants Role:  ASD served as the General Contractor, Project Manager, Quality Control Manager 
and the Construction Manager.  Services include the following: 

o Prepare and submit bid

o Project Management

o Construction Management

o Quality Control

o Contract Accounting Management

o Subcontractor Accounting Management (Invoicing, QC and Certified Payroll)

o Site Supervision

o Closeout Procedures and Document Preparation (O&M Manuals, Record Drawing)
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Project Name: East Side Church of Christ (Phase III) 

Contract Number: N/A 

Project Owner:  Church of Christ at East Side 

Date of Award:    01//2014 

Address: 5701 East Martin Luther King Blvd., Austin, Texas 78720 

Phone:   512-477-1647

Contact Person:   Mike Deen, Elder 

Project Cost: $1,400,000.00 

Number of Trades: 16 

Period of Time:  365 calendar day 

Completion Date:  09/2014 

Location: Austin, Texas 

Project Manager: Curtis Brown 

Procurement Type:    Invitational Contract 

Project Description: Construction of a new 12,000 SF classroom and office addition constructed on 26 acres 

in Austin, TX. 

ASD Consultants Role:  ASD served as the General Contractor, Project Manager, Quality Control Manager 
and the Construction Manager.  Services include the following: 

o Prepare and submit bid

o Project Management

o Construction Management

o Quality Control

o Contract Accounting Management

o Subcontractor Accounting Management (Invoicing, QC and Certified Payroll)

o Site Supervision

o Closeout Procedures and Document Preparation (O&M Manuals, Record Drawing)
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Project Name: Pilgrim Rest Primitive Baptist Church 

Contract Number: N/A 

Project Owner:  Pilgrim Rest Primitive Baptist Church 

Date of Award:    04//2012 

Address: 3754 Ed Bluestein Dr., Austin, Texas 78721 

Phone:   512-297-6148

Contact Person:   Simeon Townsel, Deacon 

Project Cost: $1,007,000.00 

Number of Trades: 16 

Period of Time:  365 calendar day 

Completion Date:  09/2014 

Location: Austin, Texas 

Project Manager: Curtis Brown 

Procurement Type:    Invitational Contract 

Project Description: Construction of a new 12,000 SF classroom and office addition constructed on 26 acres 

in Austin, TX. 

ASD Consultants Role:  ASD served as the General Contractor, Project Manager, Quality Control Manager 
and the Construction Manager.  Services include the following: 

o Prepare and submit bid

o Project Management

o Construction Management

o Quality Control

o Contract Accounting Management

o Subcontractor Accounting Management (Invoicing, QC and Certified Payroll)

o Site Supervision

o Closeout Procedures and Document Preparation (O&M Manuals, Record Drawing)
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Key Project Personnel

8120 North IH 35, Ste. 200, Austin, Texas 78753 • (512) 836-3329• curtis2aia@gmail.com
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CURTIS BROWN, AIA, NCARB 
President/Owner | Email: curtis2aia@gmail.com | Phone: (512)836-3329 

PROFESSIONAL SUMMARY 

Mr. Brown is the president and owner of ASD Consultants, Inc. He began ASD Consultants, Inc. in 1994 as a multi-purpose firm 
specializing in construction and project management services, as well as architectural design and construction. Mr. Brown has 
served as the Director of Construction, Project Manager, and Architect for projects in excess of $35,000,000.00. He was 
instrumental in the development of the asbestos program for the City of Austin, as well as the development of the City of 
Austin Roof Consulting Program. Mr. Brown has managed construction and environmental projects of all types, including 
healthcare, office buildings, airports, police buildings, schools, universities, and power plants. Mr. Brown has managed over 15 
AISD projects during the past 10 years and is very familiar with processes.

FIELDS OF EXPERTISE 

• Architectural Design
• Construction Management
• Cost Estimating
• Roof Consulting

• Project Management
• Project Administration
• Project Engineering

SELECTED PROJECT EXPERIENCE 

• Architect for the City of Austin, Texas
• Austin – Bergstrom International Airport $32,000,000
• Architect for Brackenridge Hospital, Austin, Texas
• Project Principal Pflugerville, Texas Criminal Justice Center
• Project Principal Pflugerville Recreation Center $1,500,000
• Project Principal Austin Revitalization Authority $17,500,000
• Project Principal Pflugerville, Texas Heritage Park

$1,900,000

• Project Principal Roof Consultant U.T. Austin Pickle
Research Center Bldg. 129

• Project Principal Austin Convention Center Renovation
• Project Principal Reagan Building, Austin, Texas
• Project Principal Travis County Administration Building
• University of Texas System Administration Building
• University of Texas Building 129 – Chilling Station

EDUCATION AND CERTIFICATIONS 

• 1980 – Bachelor of Architecture, Baton Rouge, LA, Southern University
• Registered Architect, Texas
• Registered Architect, Louisiana
• OSHA 30 – Construction

PROFESSIONAL AFFILIATIONS 

• American Institute of Architects (AIA)
• Construction Specifications Institute
• Austin Roofing Association

• American Society of Hospital Engineers
• National Council of Architecture Registration Boards
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Superintendent Resume
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ROHAN BANDE 
Project Engineer | Email: officeeng2@gmail.com | Phone: (682)360-6043 

PROFESSIONAL SUMMARY 

Rohan Bande is Project Engineer/Superintendent of ASD Consultants, Inc.  He began working for ASD Consultants, Inc. in 2018 
as a Project Co-Ordinator & then made his way up to Project Engineer/Superintendent.  Rohan has 2 years of professional 
experience and background in the Project Management Construction Management, Project administration, Project 
coordination & Project engineering. Rohan Bande has served as the Project Engineer/Superintendent in couple of City of Austin 
Projects sums up to more than $1.5M. Rohan has managed construction projects like City of Austin Parks & City of Austin’s Rec 
centers. 

FIELDS OF EXPERTISE 

• Project/Construction Management
• Project Engineering
• Project Administration
• Project Coordinator

• Project Scheduling
• Cost Estimating
• Safety Coordinator (OSHA 30)
• Drafting/BIM

SELECTED PROJECT EXPERIENCE 

• Eilers Neighborhood Park, COA
• Dove Springs Recreational Center, COA
• Little Stacy Neighborhood Park, COA

• Elgin High School, EISD
• Pecan Springs Elementary School, AISD
• Ricky Guerrero Neighborhood Park, COA

EDUCATION 

• Master’s in Construction Management,2018
University of Texas at Arlington

• Bachelor’s in Civil Engineering, 2015
Rajiv Gandhi Technical University

CERTIFICATION 

• OSHA 30 Hour, Construction
• AutoCAD 2D/3D, 2014
• Revit Architecture, 2014
• StaddPRO, 2014

67



DARIEN BROWN 
Project Manager/Superintendent | Email: dbroasd2012@gmail.com | Phone: (512)569-0776 

PROFESSIONAL SUMMARY 

Darien has nine years of experience as a Project Manager/Superintendent in the commercial construction industry. He 
collaborates with designers, architects, and engineers. He works side-by-side with clients to understand and meet their project 
goals and objectives. His skills and capabilities include, but are not limited to: project analysis, bidding, negotiations, project 
scheduling, value engineering, building code compliance, safety inspections, and quality control. He manages and tracks the 
financial interest of clients during the bidding and construction process. He prepares daily status reports to protect the client 
and ASD Consultants, Inc; he manages change orders to ensure that all aspects of the project are built properly and in 
compliance with the engineered/architect plans and specifications. He acts as a company representative to vendors and 
suppliers. Darien is engaged in the subcontractor selection for each assigned project. He ensures that their work is completed 
with the highest quality and within schedule. He works swiftly and diligently to resolve issues to keep the project moving 
forward. 

FIELDS OF EXPERTISE 

• Project Management
• Construction Management
• Quality Control
• Project Superintendent

SELECTED PROJECT EXPERIENCE 

• Pilgrim Rest Primitive Baptist Church – Austin, Texas
• Capital Metro Renovation – Austin, Texas
• Bartholomew Pool and Bathhouse – Austin, Texas
• West Enfield Pool – Austin, Texas
• St. Elmo Maintenance Facility Re-roofing – Austin, Texas
• M.A.D. Tillman’s Therapy and CrossFit – Austin, Texas
• Bedicheck Elementary School – Austin, Texas
• Norman Elementary School – Austin, Texas
• Elgin High School – Elgin, Texas

EDUCATION AND CERTIFICATIONS 

• 2011 - Bachelor of Arts, Urban Design, San Antonio, TX, Trinity University
• OSHA 30 – Construction
• Quality Control Systems (QCS)
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ANTHONY WHITE 
Project Manager/Superintendent | Email: adwhiteasd2011@aol.com | Phone: (512)663-5367 

PROFESSIONAL SUMMARY 

Anthony has over 25 years of experience as a construction superintendent and project manager. He planned, organized, and 
managed residential and commercial development. He has performed analysis of projects, preparation, bidding, negotiations, 
subcontractor selection, purchasing of material, project scheduling, project budgeting, building code compliance, project 
development, and quality control. He has consistently protected the financial interest of the owner/company during both the 
bidding and construction process: prepared spreadsheets, customer change orders and site costs; quality of both labor and 
materials maintained and updated weekly reports, and has acted as a company representative to vendors and suppliers, 
overseeing negotiations, as well as cost breakdowns. He possesses extensive knowledge of green building practices. Anthony 
has worked on projects of various types, including parks and building structures, many of which involved working near or in the 
presence of adults and children while the building or park was operational. 

FIELDS OF EXPERTISE 

• Project Management
• Construction Management
• Quality Control
• Project Superintendent

SELECTED PROJECT EXPERIENCE 

• VIA Transit – San Antonio, Texas
• Construction BLST Building 9582 – Fort Hood, Texas
• Exterior Renovation Building 255/256 – Fort Hood, Texas
• Garza Park Improvements – San Antonio, Texas
• Renovate Building 4269 – Fort Hood, Texas
• AISD Charter Schools – Austin, Texas
• Stone Oak Park – San Antonio, Texas

• Jim Mattox Park Improvements – San Antonio, Texas
• Officer John Wheeler Park Improvements – San Antonio,

Texas

EDUCATION 

• Bachelor of Science, Business Management, Las Vegas, NV, National University
• Associate Degree, Electronics, Engineering Technology, Las Vegas, NV Education Dynamic Institute

ADDITIONAL TRAINING & CERTIFICATES 

• OSHA 30 - Construction
• Fall Protection
• Superintendent University
• Dust Control

• 2 Outstanding Safety Awards
• Cambridge Who’s Who Nomination
• Microsoft Excel, Outlook
• Construction Documents, RFI’s, Submittals
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Company  Overview
INTRODUCTION

ASD Consultants, Inc. was established in 1994 as a multi-disciplinary firm; offering Construction and 
Remodeling, Program Management, Project Management, Construction Management, Cost Estimating, 
Scheduling and other related services. Having completed over 500 individual projects with a total 
construction amount of approximately $1,000,000,000, our firm continues to be one of only a few full 
service companies, which is entirely specialized in its fields of expertise.  Our staff is thoroughly 
experienced in Program Management, Project Management, Construction Management, Quality 
Control, General Construction, Detailed Computerized Cost Estimating and Scheduling. ASD recognizes 
the challenges of providing General Construction Project Management and Cost Control Services on 
Governmental and Institutional Projects.  ASD believes strongly in providing General Construction, 
Project Management and Construction Management in a systematic way to ensure a quality project. 

ASD Consultants, Inc. remains under the ownership of a single owner and maintains the same 
business name for the past 25 years.  

CAPABILITIES 

ASD is accustomed to providing services on the fast-track process and working within limited 
budgets and tight schedules.  Our background in both the architectural and construction areas of 
projects allows us to coordinate better and work effectively to produce projects that are on schedule and 
within budget. 

ASD is known as a client-focused firm, which produces options and cost savings with a high degree of 
service.  A continuing commitment to program management, construction management, estimating/cost 
control, environmental, and construction related concerns have led to a wide variety of unique and 
exciting projects for us.  They have included project management of governmental facilities, educational 
facilities, maintenance facilities, airports, fire stations, police stations, parks, and office buildings. 

ASD Consultants Inc. provides the following services: 
• Construction Services
• Value Engineering
• Bidding and Contract Negotiations
• Program Management and Project Management
• Construction Management and Construction Inspections
• Quality Control / Quality Assurance
• Detailed Computerized Cost Estimating
• Scheduling

ASD Consultants, Inc. has extensive experience in working with Municipalities, Cities, School Districts, 
Universities, and Churches.  We are accustomed to receiving and complying with Governmental, 
Institutional, Higher Educational, and local school districts supplied requirements and/or desires. 

They have included Construction Services, Remodeling, Program Management, Project Management, 
Quality Control, Roof Consulting, Asbestos Abatement, Design, and Construction of Healthcare 
Facilities, Power Plants, Art Centers, Police Buildings, Fire Stations, Theaters, Office Buildings, 

8120 North IH 35, Ste. 200, Austin, Texas 78753 • (512) 836-3329• curtis2aia@gmail.com
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Institutions of Higher Learning, K-12 and Airports.  The use of state-of-the-art computer software for 
Program Management, Project Management, Construction Management, and Cost Estimating allows 
ASD to manage effectively manage staff assignments to accommodate any workload. 

ASD Consultants is authorized to perform work throughout the state of Texas and a licensed contractor 
with the city of San Marcos and the states of Louisiana and North Carolina.  

ASD will utilize the following technologies and resources to execute the management of this project: 

PROLOG MANAGER® – For the Program Management, Project and Construction Management 
TIMBERLINE® – For Cost Estimating 
MS Project® – For Scheduling 
PrimaVera SurTrak® - For Scheduling 
AUTO CADD ® – Computerized Drawings 
DIGITAL CAMERAS – For Photographs and Daily Field Reports 

ASD Consultants Inc. is a certified Minority Business Enterprise (MBE) and a Historically Under-
Utilized Business (HUB) with Federal, State and Local governmental agencies as well as Service 
Disabled Veteran Business 

GENERAL FIRM INFORMATION 

Firm Name:   ASD Consultants, Inc.    
Headquarters Address:   8120 North IH 35, Suite B200 

 Austin, TX. 78758 
 Phone: (512) 836-3329 
 Fax: (512) 836-3802 
 www.asdconsultantsinc.com 

EIN: 74-2723787

11-digit Comptrollers
Taxpayers No.: 174-2723787-4

DUNS:  062545905 

Years In Business: 
Number of Years firm has been in Business:  25 
Type of Organization:  Corporation 
Date of Organization: (Month and Year) 11/94 

Number of Employees: 5 (In Office) 
8 (Field) 

Sole Principal/Title:  Curtis Brown, AIA, President 
Email: Curtis2AIA@gmail.com 
Phone: (512)-470-4239 (m) 
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Work Self Performed: Demolition, Drywall, Painting, Finishes, Erosion 
Control, Acoustical Ceilings, Framing, Project 
Management, Superintendent     

NAICS Codes: 
• 236220 – Commercial and Institutional Building Construction
• 236115 – New Single Family Housing Construction
• 236116 – New Multifamily Housing Construction
• 236118 – Residential Remodeling
• 236210 – Industrial Building Construction
• 541310 – Architectural Services
• 541330 – Engineering Services
• 541611 – Administrative Management and General Management Consulting Service
• 541618 – Other Management Consulting Services
• 238910 -  Demolition Building
• 484220  - Hauling
• 238990 -  Construction Site Clean-up
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Rohan Bande  

Office Engineer

Alan Dumas  

Sr. Estimator

Dileep Mokili  

Estimator

Derrick Brody  

Skilled Laborer

Ceasar Medina  

Skilled Laborer

Benjamin Camarillo  

Skilled Laborer

Farid Wahidy  

Office Engineer

Michael Derrick 

Skilled Laborer

Darien Brown  

Superintendent

Yamini Banda  

Sr. Estimating

Curtis Brown 

President  

  Rohan Bande
Superintendent

Rita Wankewycz  

Accounts 

Payable/Office 

Manager

Diego Zaragoza  

Office Engineer

Anthony White  

Superintendent

ABOUT THE OWNER: 

Curtis Brown is the sole owner of ASD Consultants. He is a graduate from Southern University, Baton 
Rouge, Louisiana with a degree in Architectural Engineering. He has approximately 35 years of 
experience as a licensed Architect and Project/Construction Manager.  Prior to the establishment of 
ASD Consultants, Curtis served fourteen years as an Architect and Project Manager for the City of 
Austin, Texas. Curtis is the sole owner of ASD Consultants, Inc., Austin and San Antonio, for over 25 
years. Curtis is certified as a Quality Control Inspector by the United States Corps of Engineers. 

ORGANIZATION CHART: 

The organization chart depicted below consists of Cost Estimators, Office Engineers, Site 
Superintendents, Accounts Payable and Receivable and Skilled Laborers. You may interact with several 
of ASD Consultants’ staff members throughout the course of this project.  
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DEVELOMPENT AND MANAGEMENT OF PROJECT SCHEDULES 

Proposed Work Plan 
ASD Consultants, Inc. will meet with the City/Architect to ensure that our understanding of the details of 
the project logistics and the timeframe to complete the work aligns with one another. We will provide a 
construction schedule and schedule of values for approval. We will provide all of the necessary 
submittals for approved by the Architect. We will attend the pre-construction conference prior to the start 
of construction.  After the start of construction, ASD Consultants will hold weekly meetings, provide a 
two weeks look ahead, and update the project schedule on a weekly basis. We will provide and maintain 
progress photos and progress reports and hold regular safety meetings for working and sub-
construction.  
ASD’s management of the project will consist of a Project Manager who will be the primary contact 
person with the Architect.  A Superintendent who will be on site at all times, manage the day-to-day 
operations, and serve as a safety manager.  Safety meetings will be held on a regular basis. ASD will 
hold pre-construction meetings with all of its subs and require them to attend the weekly meeting when 
necessary. ASD is familiar with all practices and procedures related to scheduling discrepancies, safety 
and noise control, work hours, and stored materials. ASD also will ensure that the requirements for 
storage space and clean up are met. ASD will ensure that all submittals, warranties and punch list items 
are supplied to the owner at the scheduled time. ASD will work with sub-contractors to ensure that they 
meet the project schedule as committed to the client.  ASD will ensure that all sub-contractors are 
familiar with the practices and procedures by holding weekly construction meetings to address any 
scheduling or staffing issues. 

Quality Control System 
ASD will have a Quality Control Manager on the job site at key times. The objective of the Quality 
Control Manager is to ensure that all work performed on the project comply with the contract 
requirements, and to notify the Project Manager and the Superintendent of any non-conformance to the 
plans and specifications. The Quality Control Manager will also ensure that corrections are made.  
General responsibilities of Quality Control Manager are to have complete authority to reject any 
materials or construction and to discharge any employee who fails to comply with the quality control plan 
approved for this project.  Upon receipt, materials are to be checked against shop drawings, approved 
submittals, and contract specifications for compliance.  
ASD utilizes a three-phase control system for Quality Control (i.e., a preparatory phase, an initial phase, 
and a follow-up phase).   
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Financial Background
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ATTENTION:

ASD Consultants, Inc.'s 2020 Financial Review will not be available until the end of the first quarter 2021. We 
have included a copy of our December 31, 2020 Financial Balance Sheet and Profit and Lost for your 
consideration. They are as follows: 
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ASD CONSULTANTS, INC.
BALANCE SHEET

As of December 31, 2020

Accrual Basis  Tuesday, January 12, 2021 10:39 AM GMT-06:00   1/4

TOTAL

ASSETS

Current Assets

Bank Accounts

101 Business Checking 133,065.69

105 Money Market Fund Account 513.10

A+Plus Federal Credit Checking 6,778.34

A+Plus Federal Credit Saving 2,305.08

American Bank of Commerce 36,427.45

First Texas 3199 100.00

First Texas Bank 3199 0.00

Savings American Bank of Commerce 100,208.35

Total Bank Accounts $279,398.01

Accounts Receivable

120 Accounts  Receivable 309,254.25

Total Accounts Receivable $309,254.25

Other Current Assets

1120 Inventory Asset 0.00

113 Payroll Asset 0.00

115 Prepaid 1120 Taxes 0.00

124 Undeposited Funds 0.00

125 A/R - Retainage 105,419.23

126 A/R - Shareholder 0.00

131 Accounts Receivable - Employee 0.00

135 Cost and Est. Earning in Excess 0.00

140 Prepaid Insurance 0.00

Total Other Current Assets $105,419.23

Total Current Assets $694,071.49
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ASD CONSULTANTS, INC.
BALANCE SHEET

As of December 31, 2020

Accrual Basis  Tuesday, January 12, 2021 10:39 AM GMT-06:00   2/4

TOTAL

Fixed Assets

150 Equipment 31,448.25

151 Autos and Trucks 132,402.47

Auto payment 6,625.44

Total 151 Autos and Trucks 139,027.91

153 Office Furn/Equip 46,075.33

156 Leasehold Improvment 9,303.67

157 Software 6,427.20

159 Accumulated Depreciation -135,697.00

Total Fixed Assets $96,585.36

Other Assets

160 Due to ASD Consultants-Houston 0.00

170 Prepaid Expenses 0.00

Total Other Assets $0.00

TOTAL ASSETS $790,656.85
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ASD CONSULTANTS, INC.
BALANCE SHEET

As of December 31, 2020

Accrual Basis  Tuesday, January 12, 2021 10:39 AM GMT-06:00   3/4

TOTAL

LIABILITIES AND EQUITY

Liabilities

Current Liabilities

Accounts Payable

200 Accounts Payable -7,136.00

Total Accounts Payable $ -7,136.00

Other Current Liabilities

201 Accounts Payable - Clearing 0.00

202 A/P - RETAINAGE 0.00

204 Accrued Expenses 0.00

212 Payroll Tax Payable -9,664.51

214 SUTA Tax Paybable 0.00

221 Chase OD $10,700 0.00

223 American Express 62,138.60

227 Current Portion of LTD 6,713.58

230 Reimbursement to ASD 0.00

232 Salary Advance 0.00

236 Franchise tax Payable 0.00

237 Federal Income Tax Payable 0.00

238 Deferred Franchise Tax 0.00

240 Deferred Federal Taxes 0.00

245 Billings in Excess of Earnings 283,037.98

276 N/P - Stockholder 0.00

A+Federal Credit Union LOC 3,286.17

Advanced Earned Income Credit 0.00

ASD San Antonio 0.00

BankOne Business Loan 0.00

Chase Over-draft Protection 40.70

Child Support 0.00

Company Paid Insurance 0.00

Deferred Margin Taxes 0.00

Dependent Insurance 0.00

Employee IRA 0.00

Federal Tax Deposit - 940 0.00

Federal Tax Deposit- TX Unemployment 0.00

FUTA Tax Payable 0.00

Health Insurance 0.00

IRS - Garnishment 0.00
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ASD CONSULTANTS, INC.
BALANCE SHEET

As of December 31, 2020

Accrual Basis  Tuesday, January 12, 2021 10:39 AM GMT-06:00   4/4

TOTAL

Overhead/Direct Labor (ODL) 0.00

205 Federal Withholding Taxes 2,208.45

206 Payroll Tax Deposits-941 -1,251.52

210 Payroll Taxes SS/Medicare 6,412.54

233 Workmen's Compensation 254.00

Employee's Insurance -191.50

Retirement Contributions 0.00

Total Overhead/Direct Labor (ODL) 7,431.97

Total Other Current Liabilities $352,984.49

Total Current Liabilities $345,848.49

Long-Term Liabilities

220 LOC Chase - $100k -944.90

222 LOC - Compass $50k 0.00

224 LOC Chase - $50k -450.08

225 Toyota Loan 0.00

228 APLUS Federal Credit Union LOC -3,199.24

229 2020 Toyota Loan 66,118.29

239 Less Current Portion of LTD -6,713.58

260 PPP Loan 66,700.00

275 Note Payable - Shareholder 0.00

280 Deferred Federal Taxes -LT 0.00

Deferred Franchise - LT 0.00

Note Payable - Am/Ex 0.00

Total Long-Term Liabilities $121,510.49

Total Liabilities $467,358.98

Equity

300 Common Stock 5,504.00

305 Additional Paid in Capital 84,620.34

310 Opening Bal Equity 0.00

390 Retained Earnings -56,592.57

391 Prior Period Adjustment -90,542.97

Net Income 380,309.07

Total Equity $323,297.87

TOTAL LIABILITIES AND EQUITY $790,656.85
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ASD CONSULTANTS, INC.
PROFIT AND LOSS

January - December 2020

Accrual Basis  Tuesday, January 12, 2021 10:38 AM GMT-06:00   1/3

TOTAL

Income

400 Architecture 84,097.12

402 Construction 4,139,573.85

409 Professional  Services 85,185.00

410 Estimating 1,600.00

411 Construction/Project Management 250.00

412 Reimbursement 1,530.76

495 Under / Over billing 48,090.00

499 Uncategorized Income 20,000.00

Accounts Receivable 15,999.98

Services 57,331.00

Total Income $4,453,657.71

Cost of Goods Sold

510 Construction Supplies 12,122.24

521 Project Expense 568,857.78

550 Sub-Contractor 2,654,201.71

705 Sub-Consultant 70,075.33

Total Cost of Goods Sold $3,305,257.06

GROSS PROFIT $1,148,400.65

Expenses

605 Contract Labor 4,782.98

623 Milage/Travel 2,045.10

625 Meals and Entertainment 451.90

636 Utilities 8,155.84

638 General  and Adminstrative Expe 49,713.98

600 Advertising 4,077.40

602 Auto expense 12,431.41

609 Gasoline 3,752.62

Auto Leasing 656.00

Tolls & Parking 143.00

Total 602 Auto expense 16,983.03

604 Bank Charges -4,668.56

608 Consultants 2,901.54

611 Computer/Internet 4,455.70

622 Office Supplies -1,435.85

624 Postage and Delivery 770.16

628 Professional Fees -984.50

626 Accountant 15,700.00

627 Lawyer -15,400.50

Total 628 Professional Fees -685.00
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ASD CONSULTANTS, INC.
PROFIT AND LOSS

January - December 2020

Accrual Basis  Tuesday, January 12, 2021 10:38 AM GMT-06:00   2/3

TOTAL

629 Supplies 6,353.72

630 Rent -5,000.00

631 Equipment Rental 8,541.78

632 Taxes 921.70

634 Telephone -787.45

1-800 Number 107.24

Cellular Phones 25,037.06

Telephone Leasing 3,027.23

Total 634 Telephone 27,384.08

639 Insurance 21,943.31

Bonding 38,106.19

Liability Insurance 577.75

Total 639 Insurance 60,627.25

642 Depreciation 16,228.00

648 Publications, Seminars, Dues 3,123.68

663 Repairs 4,424.14

830 Penalties 1,076.54

Total 638 General  and Adminstrative Expe 195,793.29

640 Travel 517.67

656 Payroll Expenses 185,331.59

Taxes 12,303.74

Wages 193,666.66

Total 656 Payroll Expenses 391,301.99

660 Copying & Printing 2,866.87

662 Insurance 53,043.26

664 Rent - Offices 64,536.33

700 Security 730.72

735 Insurance - Officer Life 7,000.00

800 Interest Expense 10,746.79

Late Fees 766.28

Liscenses 345.00

New Office Construction 1,462.66

Payroll 194.93

649 FICA Expense 12,048.75

Total Payroll 12,243.68

Reimbursements 12,040.62

Transfer from Business Checking 0.00

Total Expenses $768,830.98

NET OPERATING INCOME $379,569.67
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ASD CONSULTANTS, INC.
PROFIT AND LOSS

January - December 2020

Accrual Basis  Tuesday, January 12, 2021 10:38 AM GMT-06:00   3/3

TOTAL

Other Income

810 Interest Income 208.35

Total Other Income $208.35

Other Expenses

840 ASK MY ACCOUNTANT 425.31

Charitable Contributions 1,000.00

Reconciliation Discrepancies-1 -1,956.36

Total Other Expenses $ -531.05

NET OTHER INCOME $739.40

NET INCOME $380,309.07
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INDEPENDENT ACCOUNTANTS’ REVIEW REPORT 

To Management 
ASD Consultants, Inc. 
Austin, Texas 

We have reviewed the accompanying financial statements of ASD Consultants, Inc. (a 
Corporation), which comprise the balance sheets as of December 31, 2019 and 2018, and the 
related statements of operations, changes in stockholder’s equity and cash flows for the years 
then ended, and the related notes to the financial statements. A review includes primarily 
applying analytical procedures to management’s financial data and making inquiries of company 
management. A review is substantially less in scope than an audit, the objective of which is the 
expression of an opinion regarding the financial statements as a whole. Accordingly, we do not 
express such an opinion. 

Management’s Responsibility for the Financial Statements 
Management is responsible for the preparation and fair presentation of these financial statements 
in accordance with accounting principles generally accepted in the United States of America; this 
includes the design, implementation, and maintenance of internal control relevant to the 
preparation and fair presentation of financial statements that are free from material misstatement 
whether due to fraud or error. 

Accountants’ Responsibility 
Our responsibility is to conduct the review engagement in accordance with Statements on 
Standards for Accounting and Review Services promulgated by the Accounting and Review 
Services Committee of the AICPA. Those standards require us to perform procedures to obtain 
limited assurance as a basis for reporting whether we are aware of any material modifications 
that should be made to the financial statements for them to be in accordance with accounting 
principles generally accepted in the United States of America. We believe that the results of our 
procedures provide a reasonable basis for our conclusion. 
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Accountants’ Conclusion 
Based on our review, we are not aware of any material modifications that should be made to the 
accompanying financial statements in order for them to be in accordance with accounting 
principles generally accepted in the United States of America. 

Supplementary Information 
The supplementary information included in Schedules 1 through 5 is presented for purposes of 
additional analysis and is not a required part of the basic financial statements. Such information 
is the responsibility of management and was derived from, and relates directly to, the underlying 
accounting and other records used to prepare the financial statements. The supplementary 
information has been subjected to the review procedures applied in our review of the basic 
financial statements. We are not aware of any material modifications that should be made to the 
supplementary information. We have not audited the supplementary information and, 
accordingly, do not express an opinion on such information. 

Ridout, Barrett & Co., P.C. 
June 11, 2020 
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ASD CONSULTANTS, INC. 
BALANCE SHEETS 

DECEMBER 31, 2019 AND 2018 

See Independent Accountants’ Review Report 
and Notes to the Financial Statements Page 3 

2019 2018
CURRENT ASSETS X X

Cash and Cash Equivalents 3,983$            10,519$          
Accounts Receivable - Trade 598,861          772,173          
Accounts Receivable - Retainage 211,286          246,619          
Accounts Receivable - Stockholder 105,280          125,280          
Costs and Estimated Earnings in Excess X X

of Billings on Uncompleted Contracts 67,134            36,368            
X X

Total Current Assets 986,544          1,190,959       
X X

PROPERTY AND EQUIPMENT X X
Furniture and Fixtures 46,075            46,075            
Leasehold Improvements 9,304              9,304              
Machinery and Equipment 25,624            25,624            
Vehicles 63,817            63,817            
Software 6,427              - 
Less: Accumulated Depreciation (119,469)         (110,932)         

X X
Net Property and Equipment 31,778            33,888            

X X
TOTAL ASSETS 1,018,322$     1,224,847$     
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ASD CONSULTANTS, INC. 
BALANCE SHEETS 

DECEMBER 31, 2019 AND 2018 

See Independent Accountants’ Review Report 
and Notes to the Financial Statements Page 4 

2019 2018

CURRENT LIABILITIES
Accounts Payable - Trade 293,470$        246,033$        
Bank Overdraft 87,226            - 
Billings in Excess of Costs and Estimated X X

Earnings on Uncompleted Contracts 398,262          503,203          
Accrued Liabilities 3,960              3,799              
Credit Card Payable 62,139            2,835              
State Income Tax Payable - 3,812
Current Portion of Long-Term Debt 2,355              6,714 

X X
Total Current Liabilities 847,412          766,396          

X X
LONG-TERM LIABILITIES X X

Note Payable - Stockholder 40,000            40,000            
Lines of Credit 272,542          188,015          
Notes Payable - Net of Current Portion - 546 

X X
Total Long-Term Liabilities 312,542          228,561          

X X
ACCUMULATED DEFICIT

Common Stock 5,504              5,504              
Retained Earnings (147,136)         224,386          

X X
Total Accumulated Deficit (141,632)         229,890          

X X
TOTAL LIABILITIES AND 

ACCUMULATED DEFICIT 1,018,322$     1,224,847$     
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ASD CONSULTANTS, INC. 
 STATEMENTS OF OPERATIONS 

FOR THE YEARS ENDED DECEMBER 31, 2019 AND 2018 

See Independent Accountants’ Review Report 
and Notes to the Financial Statements Page 5 

2019 2018
REVENUES (Schedule 1) 5,510,814$     5,501,300$     

COST OF REVENUES (Schedule 1) 5,333,315       4,762,106       

GROSS PROFIT 177,499          739,194          

OPERATING EXPENSES (Schedule 4) 498,807          471,479          

INCOME (LOSS) FROM OPERATIONS (321,308)         267,715          

OTHER INCOME (EXPENSE)
Interest Income 30 1,551              
Interest Expense (17,092)           (826) 
Bad Debts (26,652)           (209,777)         
Officer Life Insurance (6,500)             (6,500)             

Total Other Expense (50,214)           (215,552)         

INCOME (LOSS) BEFORE 
  PROVISION FOR TAXES (371,522)         52,163            

PROVISION FOR TAXES - 3,812 

NET INCOME (LOSS) (371,522)$       48,351$          
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ASD CONSULTANTS, INC. 
STATEMENTS OF CHANGES IN STOCKHOLDER’S EQUITY 

FOR THE YEARS ENDED DECEMBER 31, 2019 AND 2018 

See Independent Accountants’ Review Report 
and Notes to the Financial Statements Page 6 

RETAINED
SHARES AMOUNT EARNINGS TOTAL

Balance at December 31, 2017 100       5,504$      176,035$     181,539$        

Net Income -           - 48,351    48,351       

Balance at December 31, 2018 100       5,504        224,386  229,890     

Net Loss -           - (371,522)      (371,522)   

Balance at December 31, 2019 100       5,504$      (147,136)$    (141,632)$      

COMMON STOCK
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ASD CONSULTANTS, INC. 
STATEMENTS OF CASH FLOWS 

FOR THE YEARS ENDED DECEMBER 31, 2019 AND 2018 

See Independent Accountants’ Review Report 
and Notes to the Financial Statements Page 7 

2019 2018

Net Income (Loss) (371,522)$        48,351$   

Depreciation        8,537 8,361  
(Increase) Decrease in: x x

Accounts Receivable - Trade 208,645  (197,875)    
Cost and Estimated Earnings in Excess x x

Of Billings on Uncompleted Contracts (30,766)  11,510   
Prepaid Expenses - 4,149

Increase (Decrease) in: x x
Accounts Payable 47,437   (313,374)    
Accrued Expenses 161     376     
Credit Card Payable 59,304  2,833  
Bank Overdraft 87,226   -  
Billings in Excess of Costs and Estimated x x

Earnings on Uncompleted Contracts (104,941)  180,669     
Texas Margin Tax Payable (3,812)    85   

Total Adjustments 271,791     (303,266)    

NET CASH USED IN OPERATING ACTIVITIES (99,731)  (254,915)    

CASH FLOWS FROM INVESTING ACTIVITIES:
Payments from (Advances to) Stockholder 20,000  (44,000)  
Purchase of Property and Equipment (6,427)    -  

NET CASH PROVIDED BY (USED IN)
  INVESTING ACTIVITIES 13,573   (44,000)  

CASH FLOWS FROM FINANCING ACTIVITIES:
Proceeds from Lines of Credit 84,526   45,019   
Repayments on Debt Borrowings (4,904)    (93,491)  

NET CASH PROVIDED BY (USED IN) FINANCING ACTIVITIES 79,622   (48,472)  

NET DECREASE IN CASH AND CASH EQUIVALENTS (6,536)    (347,387)    

CASH AND CASH EQUIVALENTS AT
BEGINNING OF YEAR 10,519   357,906     

CASH AND CASH EQUIVALENTS AT END OF YEAR 3,983$   10,519$   

NET CASH PROVIDED BY (USED IN) OPERATING ACTIVITIES:
ADJUSTMENTS TO RECONCILE NET INCOME (LOSS) TO

CASH FLOWS FROM OPERATING ACTIVITIES:
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ASD CONSULTANTS, INC. 
NOTES TO THE FINANCIAL STATEMENTS 

DECEMBER 31, 2019 AND 2018 

See Independent Accountants’ Review Report Page 8 

NOTE 1 – SUMMARY OF SIGNIFICANT ACCOUNTING POLICIES 

COMPANY’S ACTIVITIES – ASD Consultants, Inc. (“the Company”) is engaged in general 
contracting for the construction, remodeling and repair of commercial and residential buildings 
and also provides architectural services. The work is performed under cost-plus-fee contracts and 
fixed-price contracts and generally last one month to one year. The Company’s primary market 
area is the State of Texas. 

ESTIMATES – The preparation of the financial statements in conformity with accounting 
principles generally accepted in the United States of America requires management to make 
estimates and assumptions that affect the reported amounts of assets and liabilities and disclosure 
of contingent assets and liabilities at the date of the financial statements and the reported 
amounts of revenues and expenses during the reporting period. Actual results could differ from 
those estimates. Management periodically evaluates estimates used in the preparation of the 
financial statements for continued reasonableness. Appropriate adjustments, if any, to the 
estimates used are made prospectively based upon such periodic evaluation. It is reasonably 
possible that changes may occur in the near term that would affect management’s estimates with 
respect to the percentage of completion method. 

Revisions in estimated contract profits are made in the year in which circumstances requiring the 
revision become known.  

BALANCE SHEET CLASSIFICATIONS – The Company includes in current assets and 
liabilities retentions receivable and payable under construction contracts that may extend beyond 
one year. A one-year time period is used as classifying all other current assets and liabilities. 

CASH AND CASH EQUIVALENTS – For purposes of reporting cash flows, the Company 
considers all highly liquid investments purchased with a maturity of three months or less at 
acquisition as cash and cash equivalents in the accompanying balance sheets. 

ACCOUNTS RECEIVABLE – Trade accounts receivable from construction, operation and 
maintenance are based on amounts billed to customers as work progresses in accordance with 
agreed-upon contractual terms at periodic intervals. Normal trade receivables are due 30 days 
after issuance of the invoice. Contract retentions are usually due 30 days after completion of the 
project and acceptance by the customer. Trade accounts receivable are recorded at the invoiced 
amount and do not bear interest.  

Unbilled receivables result from the accrual of revenues on the percentage-of-completion method 
of accounting but not billed to the customer until future dates, usually within one month.  
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ASD CONSULTANTS, INC. 
NOTES TO THE FINANCIAL STATEMENTS 

DECEMBER 31, 2019 AND 2018 

See Independent Accountants’ Review Report Page 9 

NOTE 1 – SUMMARY OF SIGNIFICANT ACCOUNTING POLICIES (Continued) 

BAD DEBT EXPENSE – The Company has elected to record bad debts using the direct write-
off method. Generally accepted accounting principles require that the allowance method be used 
to recognize bad debts; however, the effect of using the direct write-off method is not materially 
different from the results that would have been obtained under the allowance method. Bad debts 
are charged directly to expense when deemed uncollectible. 

PROPERTY AND EQUIPMENT – Property and equipment are stated at cost. Depreciation is 
computed primarily using the straight-line method based on the following estimated useful lives: 

Furniture and Fixtures 3-5 years
Leasehold Improvements 7-15 years 
Machinery and Equipment 5-7 years
Vehicles 5-7 years 
Software 3 years 

Leasehold improvements are amortized on a straight-line basis over the shorter of the estimated 
useful life of the improvement or the lease term. Additions, renewals, and betterments that 
significantly extend the life of the asset are capitalized. Expenditures for repairs and maintenance 
are charged to expense as incurred. 

Depreciation of property and equipment amounted to $8,358 for December 31, 2019, and $8,361 
for 2018. 

For assets sold or otherwise disposed of, the cost and related accumulated depreciation are 
removed from the accounts, and any related gain or loss is reflected in income for the period. 

REVENUES AND COST OF REVENUES – The Company records revenues and cost of 
revenues using the accrual method of accounting, whereby revenues from long-term construction 
contracts are recorded on the basis of the Company’s estimates on the percentage-of-completion 
of contracts based on the ratio of actual costs incurred to total estimated costs. The percentage-
of-completion method (an input method) is the most representative depiction of the Company’s 
performance because it directly measures the value of the services transferred to the customer. 

Contract costs include all direct material, sub-contractor, labor, and certain other direct costs, as 
well as those indirect costs related to contract performance, such as indirect labor, supplies, tools, 
repairs and depreciation costs. General and administrative costs are charged to expense as 
incurred. Provision for estimated losses on uncompleted contracts are made in the period in 
which such losses are determined. Changes in job performance, job conditions, contract penalty 
provisions, claims, change orders, settlements and estimated profitability, are accounted for as 
changes in estimates in the current period. Claims for additional contract revenues are recognized 
when realization of the claim is probable and the amount can be reasonably determined or 
estimated.  
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ASD CONSULTANTS, INC. 
NOTES TO THE FINANCIAL STATEMENTS 

DECEMBER 31, 2019 AND 2018 

See Independent Accountants’ Review Report Page 10 

NOTE 1 – SUMMARY OF SIGNIFICANT ACCOUNTING POLICIES (Continued) 

REVENUES AND COST OF REVENUES (Continued) – The Company recognizes revenue, but 
not profit, on certain uninstalled materials that are not specifically produced, fabricated, or 
constructed for a project. Revenue on these uninstalled materials is recognized when control is 
transferred. Changes to total estimated contract cost or losses, if any, are recognized in the period 
in which they are determined as assessed at the contract level. Pre-contract costs are expensed as 
incurred unless they are expected to be recovered from the client. Project mobilization costs are 
generally charged to project costs as incurred when they are an integrated part of the 
performance obligation being transferred to the client.  

The asset, "Costs and Estimated Earnings in Excess of Billings on Uncompleted Contracts", 
represents revenues recognized in excess of amounts billed. The liability, "Billings in Excess of 
Costs and Estimated Earnings on Uncompleted Contracts", represents billings in excess of 
revenues recognized. 

VARIABLE CONSIDERATION – The nature of the Company’s contracts may give rise to 
several types of variable consideration, including claims and unpriced change orders; awards and 
incentive fees; and liquidated damages and penalties. The Company recognizes revenue for 
variable consideration when it is probable that a significant reversal in the amount of cumulative 
revenue recognized will not occur. The Company estimates the amount of revenue to be 
recognized on variable consideration using the expected value (i.e., the sum of a probability-
weighted amount) or the most likely amount method, whichever is expected to better predict the 
amount. Factors considered in determining whether revenue associated with claims (including 
change orders in dispute and unapproved change orders in regard to both scope and price) should 
be recognized include the following: (a) the contract or other evidence provides a legal basis for 
the claim, (b) additional costs were caused by circumstances that were unforeseen at the contract 
date and not the result of deficiencies in the company’s performance, (c) claim-related costs are 
identifiable and considered reasonable in view of the work performed, and (d) evidence 
supporting the claim is objective and verifiable. If the requirements for recognizing revenue for 
claims or unapproved change orders are met, revenue is recorded only when the costs associated 
with the claims or unapproved change orders have been incurred and only up to the amount of 
cost incurred. 

ADVERTISING – Advertising costs are expensed as incurred and were not significant for the 
years ended December 31, 2019 and 2018. 

INCOME TAXES – Provisions for taxes are based on taxes payable or refundable for the current 
year and deferred taxes on temporary differences between the amount of taxable income and 
pretax financial income and between the tax basis of assets and liabilities and their reported 
amounts in the financial statements. Deferred tax assets and liabilities are included in the 
financial statements at currently enacted income tax rates expected to be realized or settled. As 
changes in tax laws or rates are enacted, deferred tax assets and liabilities are adjusted through 
the provision for taxes.  
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NOTES TO THE FINANCIAL STATEMENTS 

DECEMBER 31, 2019 AND 2018 

See Independent Accountants’ Review Report Page 11 

NOTE 1 – SUMMARY OF SIGNIFICANT ACCOUNTING POLICIES (Continued) 

INCOME TAXES (Continued) – The deferred tax assets and liabilities represent the future tax 
consequences of those differences, which will either be taxable or deductible when the assets and 
liabilities are recovered or settled. Deferred taxes are also recognized for operating losses that are 
available to offset future income. Valuation allowances are recorded for deferred tax assets when 
it is more likely than not that such deferred tax assets will not be realized.  

If it is probable that an uncertain tax position will result in a material liability and the amount of 
the liability can be estimated, then the estimated liability is accrued. If the Company were to 
incur any tax liability in the future, interest on any tax liability would be reported as interest 
expense, and penalties on any tax would be reported as taxes. As of December 31, 2019, there 
were no uncertain tax positions. 

The Company, with the consent of its shareholder, has elected under the Internal Revenue Code 
to be taxed as an S Corporation. In lieu of corporate income taxes, the shareholders of an S 
Corporation are taxed on their proportionate share of the Company’s taxable income. Therefore, 
no provision or liability for federal income taxes has been included in the financial statements. 

SUBSEQUENT EVENTS – These financial statements have been evaluated by management 
through June 11, 2020, the date the financial statements were available to be issued. Material 
subsequent events, if any, are disclosed in a separate footnote to these financial statements. 

WARRANTIES – The Company provides a one-year warranty covering defects specific to its 
portion of contracts on construction projects. This warranty historically has not produced 
material costs; therefore, the Company has not accrued future estimated expenses against current 
operations. 

RECENT ACCOUNTING PRONOUNCEMENTS 

Revenue – The Financial Accounting Standards Board (FASB) issued new guidance that created 
Topic 606, Revenue from Contracts with Customers, in the Accounting Standards Codification 
(ASC). Topic 606 supersedes the revenue recognition requirements in FASB ASC 605, Revenue 
Recognition, and requires the recognition of revenue when promised goods or services are 
transferred to customers in an amount that reflects the consideration to which an entity expects to 
be entitled in exchange for those goods or services. The new guidance also added Subtopic 340-
40, Other Assets and Deferred Costs-Contracts with Customers, to the ASC to require the 
deferral of incremental costs of obtaining a contract with a customer. Collectively, we refer to 
the new Topic 606 and Subtopic 340-40 as the “new guidance.” 

We adopted the requirements of the new guidance as of January 1, 2019, utilizing the modified 
retrospective method of transition. We applied the new guidance using the practical expedient 
provided in Topic 606 that allows the guidance to be applied only to contracts that were not 
complete as of January 1, 2019.  
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NOTE 1 – SUMMARY OF SIGNIFICANT ACCOUNTING POLICIES (Continued) 

RECENT ACCOUNTING PRONOUNCEMENTS (Continued) 

Revenue (Continued) – Adoption of the new guidance resulted in changes to our accounting 
policies for revenue recognition, trade and other receivables, contract costs, contract liabilities, 
and deferred costs as detailed below.  

The adoption of the new guidance had no material impact on our financial statements as it did 
not require a change in revenue recognition. As such, comparative information has not been 
restated and continues to be reported under the accounting standards in effect for those periods. 

GOVERNMENT REGULATIONS – The Company is subject to federal, state and local 
provisions regulating the discharge of materials into the environment. Management believes that 
its current practices and procedures for the control and disposition of such wastes comply with 
applicable federal and state requirements. 

FAIR VALUE OF FINANCIAL INSTRUMENTS – The Company’s financial instruments are 
cash and cash equivalents, accounts receivable, accounts payable, short-term borrowings, and 
long-term debt. The recorded values of cash and cash equivalents, accounts receivable and 
accounts payable approximate their fair values based on their short-term nature. The recorded 
values of short-term borrowings and long-term debt approximate their fair values, as interest 
approximates market rates. 

NOTE 2 – CONCENTRATIONS OF CREDIT RISK 

Financial instruments that are exposed to concentrations of credit risk consist primarily of cash 
and trade accounts receivable. 

The Company maintains its cash balances at three financial institutions located in Austin, Texas. 
Accounts at each of these institutions are insured by the Federal Deposit Insurance Corporation 
up to $250,000. The Companies may have exposure for uninsured cash balances, but historically, 
have not experienced losses in any of its accounts. Management believes its risk is minimal. 

The Company routinely grants customers unsecured credit after assessing the financial strength 
of the prospective credit customer. At December 31, 2019, two customers, who individually 
accounted for 10% or more of the Company’s trade and retainage receivable, accounted for 61% 
of total trade and retainage receivables.  

At December 31, 2019, two vendors, who individually accounted for 10% or more of the 
Company’s trade and retainage payable, accounted for 27% of total trade and retainage payables.  
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NOTE 2 – CONCENTRATIONS OF CREDIT RISK (Continued) 

The Company's contracting business is subject to risk with respect to its dependency on 
obtaining surety bonding, a provision required on certain construction contracts. Surety bonding 
is typical in the construction industry, and the Company's ability to obtain such bonding is 
dependent upon its financial position, cash flow, liquidity, industry experience and other factors. 

NOTE 3 – COSTS AND ESTIMATED EARNINGS ON UNCOMPLETED CONTRACTS 

The following is a summary of contracts in progress at December 31, 2019 and 2018: 

2019 2018

Costs Incurred on Uncompleted Contracts 3,471,669$     4,466,668$     
Estimated Earnings on Uncompleted Contracts 422,911          879,927          

Total Costs and Estimated Earnings on
Uncompleted Contracts 3,894,580       5,346,595       

Less:  Billings to Date 4,225,708       5,813,430       

Net Billings in Excess of Costs and Estimated
Earnings on Uncompleted Contracts 331,128$        466,835$        

Included in accompanying balance sheet under the following captions:

Costs and Estimated Earnings in Excess
Of Billings on Uncompleted Contracts 67,134$          36,368$          

Billings in Excess of Costs and Estimated
Earnings on Uncompleted Contracts 398,262$        503,203$        

NOTE 4 – CAPITAL STOCK 

ASD Consultants, Inc. capital stock consists of common stock, no par value; 1,000 shares 
authorized; 100 shares issued and outstanding. 
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NOTE 5 – SUPPLEMENTAL CASH FLOW INFORMATION 

Interest and state income taxes paid during year ended December 31, 2019 and 2018 were as 
follows: 

2019 2018

Interest 17,092$       826$   

State Income Taxes 3,812$         3,727$   

During the year ended December 31, 2019 and 2018, the Company did not make any purchases 
of vehicles or equipment with direct financing of long-term debt. 

NOTE 6 – LONG-TERM DEBT 

Long-term debt consisted of the following at December 31, 2019 and 2018: 

2019 2018

Note payable to a finance company, due in monthly
installments of $567, including interest of 2.14%,
which matures January 2020 and is secured by a
vehicle. 2,355$           7,260$           

Less: Current Portion (2,355)            (6,714)            
Long-Term Debt -$  546$              

Schedule of long-term debt maturities for each of the subsequent years is as follows:

Year Ending
December 31:

2020 2,355$           

NOTE 7 – LINES OF CREDIT 

The Company has a $100,000 revolving line of credit with Chase bank. The line of credit does 
not have a maturity date with interest payable monthly at a variable rate. The loan is secured by 
substantially all assets of the Company. At December 31, 2019 and 2018 the outstanding balance 
was $99,974  and $95,362 respectively, and the interest rate was 6.25% and 6.75%, respectively. 
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NOTE 7 – LINES OF CREDIT (Continued) 

The Company has an additional $50,000 revolving line of credit with BBVA Compass bank. The 
line of credit does not have a maturity date with interest payable monthly at a variable rate. The 
loan is secured by substantially all assets of the Company. At December 31, 2019 and 2018, the 
outstanding balance was $49,335 and $33,590 respectively, and the interest rate was 6.75% and 
7.25%, respectively. 

The Company has an additional $50,000 revolving line of credit with Chase bank. The line of 
credit does not have a maturity date with interest payable monthly at a variable rate. The loan is 
secured by substantially all assets of the Company. At December 31, 2019 and 2018, the 
outstanding balance was $49,974 and $38,162 respectively, and the interest rate was 8.25% and 
8.75%, respectively. 

The Company has an additional $75,000 revolving line of credit with A Plus FCU. The line of 
credit does not have a maturity date with interest payable monthly at a variable rate. The loan is 
secured by substantially all assets of the Company. At December 31, 2019 and 2018, the 
outstanding balance was $73,259 and $20,901 respectively, and the interest rate was 8.75%. 

NOTE 8 – PROVISION FOR TAXES 

As described in Note 1, the Company’s federal taxable income is reported on the income tax 
return of its shareholder. The Company is subject to Texas margin taxes. 

Management is not aware of any tax positions that would have a significant impact on its 
financial position. The Company’s federal tax returns for the last four years remain subject to 
examination. 

The estimated provision for state taxes consists of and represents the tax effect of the following:

2019 2018
Current Expense -$  3,812$          
Deferred Benefit - - 

Total Provision For Taxes -$  3,812$          

Years Ended December 31:

NOTE 9 – RELATED PARTY TRANSACTIONS 

In the conduct of daily business, payments are made on behalf of affiliated companies and are 
accounted for through related party receivables/payables. 

Receivables and payables from the affiliated companies and the stockholders are normally 
negotiated with no specific terms for repayment or collection. 
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NOTE 9 – RELATED PARTY TRANSACTIONS (Continued) 

Trade receivables and payables arising from related party transactions in the normal course of 
business are subject to substantially the same terms and conditions as unrelated customers and 
vendors and are included in the schedule below. Included in trade receivable at December 31, 
2019 was $20,000 receivable from Majestic Services, Inc. 

Majestic Services, Inc.

Curtis Brown Stockholder

Income Expense Receivable Note
 As of December 31, 2019 Received Incurred From Payable

Majestic Services, Inc. 80,567$  78,568$  20,000$  -$   
Curtis Brown - 102,365 105,280 40,000 

80,567$  180,933$  125,280$  40,000$  

Income Expense Receivable Note
 As of December 31, 2018 Received Incurred From Payable

Majestic Services, Inc. 127,142$  42,223$  20,000$  -$   
Curtis Brown - 141,062 125,280 40,000 

127,142$  183,285$  145,280$  40,000$  

 Relationship  Related Party 
The Owner of Majestic Services, Inc. is the 
spouse of the owner of the Company.

NOTE 10 – BACKLOG 

The following schedule summarizes changes in backlog amounts on contracts during the years 
ended December 31, 2019 and 2018. Backlog represents the amount of gross revenues the 
Company expects to realize from contracts in progress at year end and contractual agreements on 
work which has not yet begun. 

Backlog Balance at December 31, 2018 4,580,035$      
Revisions to Contract Estimates at December 31, 2018 697,218           
New Contracts added during the year 

ended December 31, 2019 2,589,224        
7,866,477        

Less Contract Revenues Earned during the year
ended December 31, 2019 (5,510,814)       

Backlog Balance at December 31, 2019 2,355,663$      
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NOTE 10 – BACKLOG (Continued) 

The backlog balance at December 31, 2019 includes $1,526,510 of contractual agreements on 
work which had not yet begun. The Company has also entered into two additional contracts 
subsequent to the year ended December 31, 2019 but before the report letter date June 11, 2020 
in the amount of $713,979. 

NOTE 11 – SUBSEQUENT EVENT 

In recent days, the COVID-19 outbreak in the United States has resulted in the majority of the 
major cities in Texas to issue shelter-in-place ordinances. While the disruption is currently 
expected to be temporary, there is considerable uncertainty around the duration. Therefore, the 
Company expects that this matter could negatively impact its operating results. However, the 
related financial impact and duration cannot be reasonably estimated at this time. 

As a result of this uncertainty the Company applied and received a potentially forgivable Payroll 
Protection Program (PPP) loan from the SBA. The Company intends to use the funds from the 
loan in accordance with the forgiveness guidelines outline by the SBA. 
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See Independent Accountants’ Review Report  Page 18 

2018

COST OF GROSS GROSS
REVENUES REVENUES PROFIT PROFIT

Construction in Progress
(Schedule 2) 2,912,616$        2,606,057$      306,559$   653,850$        

Contracts Completed
(Schedule 3) 2,598,198  2,727,258  (129,060)   85,344  

5,510,814$        5,333,315$      177,499$   739,194$        

2019
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ASD CONSULTANTS, INC. 
SCHEDULE OF CONSTRUCTION IN PROGRESS 

DECEMBER 31, 2019 

BILLINGS IN
ESTIMATED EXCESS OF

GROSS GROSS ESTIMATED COSTS AND GROSS
PROFIT/ COST OF PROFIT/ BILLINGS COSTS TO ESTIMATED COST OF PROFIT/ PERCENT

JOB REVENUES (LOSS) REVENUES REVENUES (LOSS) TO DATE COMPLETE EARNINGS REVENUES REVENUES (LOSS) COMPLETE

2018-3 369,504$        132,989$     366,548$    234,634$    131,914$     366,379$    1,881$             (169)$  279,773$       162,700$        117,073$     99.20%
2018-4 1,832,084  120,000   1,524,477       1,424,617       99,860          1,464,229  287,467  (60,248)            931,450  904,131          27,319         83.21%
2018-5 1,793,989  47,378   1,544,804       1,504,055       40,749          1,738,021  242,556           193,217           1,242,642  1,230,863  11,779         86.11%
2019-1 341,000          126,108   302,979  190,925          112,054   325,544         23,967             22,565             302,979  190,925          112,054  88.85%
2019-3 387,156          95,000          149,055  112,488          36,567          331,535         179,668           182,480           149,055  112,488          36,567         38.50%
2020-2 1,526,510       400,000        6,717              4,950              1,767            - 1,121,560 (6,717)              6,717             4,950  1,767           0.44%

6,250,243$     921,475$      3,894,580$    3,471,669$    422,911$      4,225,708$    1,857,099$      331,128$            2,912,616$    2,606,057$    306,559$    

2018-3 EILERS PARK 2019-1 BASTROP CITY HALL
2018-4 ELGIN ISD 2019-3 PLAZA SALTILLO
2018-5 DOVE SPRINGS REC. 2020-2 GREENVILLE AVE CHURCH

 JOB DESCRIPTIONS 

AT FOR THE YEAR ENDED
TOTAL CONTRACT FROM INCEPTION TO DECEMBER 31, 2019 12/31/2019 DECEMBER 31, 2019

SC
H

E
D
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L

E
 2 
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ASD CONSULTANTS, INC. 
SCHEDULE OF CONTRACTS COMPLETED 

DECEMBER 31, 2019 

GROSS GROSS GRO SS
COST OF PROFIT/ COST OF PROFIT/ COST OF PROFIT/

JOB REVENUES REVENUES (LOSS) REVENUES REVENUES (LOSS) REVENUES REVENUES (LOSS)

2017-1 1,450,833$   1,285,955$   164,878$   1,414,830$   1,229,482$   185,348$   36,003$   56,473$   (20,470)$          
2017-5 1,963,478  1,696,721        266,757           1,073,504  596,599           476,905           889,974           1,100,122  (210,148)          
2017-9 1,946,686  1,960,657  (13,971)            1,635,490    1,586,786  48,704             311,196           373,871           (62,675)            

2017-10 438,003           276,626    161,377           210,790  159,328           51,462             227,213           117,298           109,915           
2018-6 420,400           460,770  (40,370)            17,878         17,375             503 402,522           443,395           (40,873)            
2018-7 408,871           515,385  (106,514)          12,139         11,486             653 396,732           503,899  (107,167)          
MISC. 334,558           132,200    202,358          - - - 334,558           132,200           202,358           

TOTAL 6,962,829$   6,328,314$   634,515$         4,364,631$   3,601,056$   763,575$         2,598,198$   2,727,258$   (129,060)$        

2017-1 BECKER SCHOOL 2018-6 LITTLE STACY
2017-5 MARSALES CHURCH 2018-7 RICKY GUERRERO
2017-9 PECAN SPRINGS MISC. SMALL JOBS < $100,000
2017-10 EAST SIDE FAMILY LIFE

FOR THE YEAR ENDED
TOTAL CONTRACT PRIOR TO JANUARY 1, 2019 DECEMBER 31, 2019

 JOB DESCRIPTIONS 
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ASD CONSULTANTS, INC. 
SCHEDULES OF OPERATING EXPENSES 

FOR THE YEARS ENDED DECEMBER 31, 2019 AND 2018 

SCHEDULE 4 
See Independent Accountants’ Review Report  Page 21 

2019 2018
OPERATING EXPENSES

Advertising 4,400$            175$               
Bank and Credit Card Fees 867 293
Computer Expenses 15,901            14,885            
Depreciation 2,090              8,361              
Copying and Printing 884 636
Hauling and Freight - 10,182
Insurance 58,488            55,107
Licenses and Permits - 120
Meals and Entertainment 1,183              5,980
Miscellaneous 1,099              -
Office Expense 2,566              2,547
Payroll Taxes 26,258            31,391            
Postage 4,460              2,710              
Professional Fees 37,524            17,378            
Rent 121,861          143,456          
Repairs and Maintenance - 650
Salaries and Wages 233,896          192,314
Salaries - Officer 124,583          135,417
Less Allocation of Salaries to Cost of Goods Sold (188,656)         (187,901) 
Shop Supplies 11,164            12,930            
Telephone 22,078            13,579            
Travel 10,598            - 
Utilities 7,563              11,269            

TOTAL OPERATING 
EXPENSES 498,807$        471,479$        
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ASD CONSULTANTS, INC. 
SCHEDULE OF TRADE AND RETAINAGE RECEIVABLE 

DECEMBER 31, 2019 

OVER
   JOB   CURRENT 31-60 DAYS 61-90 DAYS 90 DAYS    TOTAL   RETAINAGE

ELGIN ISD 54,582$  -$    -$ 111,504$  166,086$  73,212$  
DOVE SPRINGS REC 165,454  - -   -  165,454 86,901 
BASTROP CITY HALL 55,635  - -   -  55,635 16,277 
PLAZA SALTILLO 50,482  - -   -  50,482 16,577 
ALL OTHERS < $50K 102,105 - - 59,099 161,204 18,319 

428,258$ -$   -$  170,603$  598,861$  211,286$  

AGING PERCENTAGES 71.51% 0.00% 0.00% 28.49% 100.00%
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ASD CONSULTANTS, INC. 

REVIEWED FINANCIAL STATEMENTS 

FOR THE YEAR ENDED DECEMBER 31, 2017 

AUSTIN, TEXAS 
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ASD CONSULTANTS, INC. 

NOTES TO THE FINANCIAL STATEMENTS 
DECEMBER 31, 2017 

NOTE 1 - SUMMARY OF SIGNIFICANT ACCOUNTING POLICIES (Continued) 

PROPERTY AND EQUIPMENT - Property and equipment are stated at cost. Depreciation is 
computed primarily using the straight-line method based on the following estimated useful lives: 

Furniture and Fixtures 
Leasehold Improvements 
Machinery and Equipment 
Vehicles 

3-5 years
7-15 years

5-7 years
5-7 years

Leasehold improvements are amortized on a straight-line basis over the shorter of the estimated 
useful life of the improvement or the lease term. Additions, renewals, and betterments that 
significantly extend the life of the asset are capitalized. Expenditures for repairs and maintenance 
are charged to expense as incun-ed. 

Depreciation of prope1ty and equipment amounted to $8,358 for December 31, 2017. 

For assets sold or otherwise disposed of, the cost and related accumulated depreciation are 
removed from the accounts, and any related gain or loss is reflected in income for the period. 

REVENUES AND COST OF REVENUES - The Company records revenues and cost of 
revenues using the accrual method of accounting, whereby revenues from long-term construction 
contracts are recorded on the basis of the Company's estimates on the percentage-of-completion 
of contracts based on the ratio of actual costs incurred to total estimated costs. 

Contract costs include all direct material, sub-contractor, labor, and ce1tain other direct costs, as 
well as those indirect costs related to contract performance, such as indirect labor, supplies, tools, 
repairs and depreciation costs. General and administrative costs are charged to expense as 
incl!ffed. Provision for estimated losses on uncompleted contracts are made in the period in 
which such losses are determined. Changes in job performance, job conditions, contract penalty 
provisions, claims, change orders, settlements and estimated profitability, are accounted for as 
changes in estimates in the current period. Claims for additional contract revenues are recognized 
when realization of the claim is probable and the amount can be reasonably determined or 
estimated. 

The asset, "Costs and Estimated Earnings in Excess of Billings on Uncompleted Contracts", 
represents revenues recognized in excess of amounts billed. The liability, "Billings in Excess of 
Costs and Estimated Earnings on Uncompleted Contracts", represents billings in excess of 
revenues recognized. 

See Independent Accountants' Review Report Page 9 

RloouT, BARRETT & Co., P.C. CERTIFIED Pu sue AcrouN fANl c;
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ASD CONSULTANTS, INC. 

NOTES TO THE FINANCIAL STATEMENTS 
DECEMBER 31, 2017 

NOTE 1 - SUMMARY OF SIGNIFICANT ACCOUNTING POLICIES (Continued) 

RECENT ACCOUNTING PRONOUNCEMENTS 

Income Taxes - In November 2015, FASB issued ASU No. 2015-17, Income Taxes: Balance 
Sheet Classification of Deferred Taxes, simplifying the presentation of deferred taxes. The 
amendments in this update require that deferred tax liabilities and assets be classified as 

noncunent in a classified statement of financial position. The amendments in this update are 
effective for financial statements issued for annual periods beginning after December 15, 2017, 
and interim periods within annual periods beginning after December 15, 2018. Earlier 
application is permitted as of the beginning of an interim or annual reporting period. The 
amendments in this update may be applied either prospectively to all deferred tax liabilities and 
assets or retrospectively to all periods presented. The Company has elected to early adopt the 
updated standard prospectively in these financial statements. The effect on the financial 
statements was immaterial. 

Revenue - In May 2014, FASB issued ASU No. 2014-09, Revenue From Contracts With 
Customers, requiring an entity to recognize the amount of revenue to which it expects to be 
entitled for the transfer of promised goods or services to customers. The updated standard will 
replace most existing revenue recognition guidance under U.S. GAAP when it becomes effective 
and permits the use of either a full retrospective or retrospective with cumulative effect transition 
method. In August 2015, FASB issued ASU No. 2015-04, which defers the effective date of 
ASU No. 2014-09 one year, maldng it effective for annual reporting periods beginning after 
December 15, 2018. The Company has not yet selected a transition method �d are cmTently 
evaluating the effect the updated standard will have on the financial statements. 

GOVERNMENT REGULATIONS - The Company is subject to federal, state and local 
provisions regulating the discharge of materials into the environment. Management believes that 
its current practices and procedmes for the control and disposition of such wastes comply with 
applicable federal and state requirements. 

The fair value of substantially all securities is detennined by quoted market prices. The estimated 
fair value of securities for which there are no quoted market prices is based on similar types of 
securities that are traded in the market. Gains or losses on securities sold are based on the 
specific identification method. 

FAIR VALUE OF FINANCIAL INSTRUMENTS - The Company's financial instruments are 
cash and cash equivalents, accounts receivable, accounts payable, short-term borrowings, and 
long-tem1 debt. The recorded values of cash and cash equivalents, accounts receivable and 
accounts payable approximate their fair values based on their short-term nature. The recorded 
values of short-term borrowings and long-term debt approxin1ate their fair values, as interest 
approximates market rates. 

See Independent Accountants' Review Report Page 11 

Rmmrr, B,\RRETr & Co., P.C. CERTIFIED Puauc Ac:r.ouNTAN'TS. 
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ASD CONSULTANTS, INC. 
NOTES TO THE FINANCIAL STATEMENTS 

DECEMBER 31, 2017 

NOTE 2 - CONCENTRATIONS OF CREDIT RISK 

Financial instruments that are exposed to concentrations of credit risk consist primarily of cash 
and trade accounts receivable. 

The Company maintains its cash balances in one financial institution located in Austin, Texas. 
The balances are insured by the Federal Deposit Insurance Corporation up to $250,000. The 
Company may have exposure for uninsured cash balances, but historically, has not experienced 
losses in any of its accounts. Management believes its risk is minimal. 

The Company routinely grants customers tmsecured credit after assessing the financial strength 
of the prospective credit customer. At December 31, 2017, five customers, who individually 
accounted for 10% or more of the Company's trade and retainage receivable, accounted for 71 % 
of total trade and retainage receivables. 

At December 31, 2017, four vendors, who individually accounted for 10% or more of the 
Company's trade and retainage payable, accounted for 84% of total trade and retainage payables. 

The Company's contracting business is subject to risk with respect to its dependency on 
obtaining surety bonding, a provision required on certain construction contracts. Surety bonding 
is typical in the construction industry, and the Company's ability to obtain such bonding is 
dependent upon its financial position, cash flow, liquidity, industry experience and other factors. 

NOTE 3 - COSTS AND ESTIMATED EARNINGS ON UNCOMPLETED CONTRACTS 

The following is a summary of contracts in progress at December 31, 2017: 

Costs Incurred on Uncompleted Contracts 
Estimated Earnings on Uncompleted Contracts 

Total Costs and Estimated Earnings on 
Uncompleted Contracts 

Less: Billings to Date 

Net Blillings in Excess of Costs and Estimated 
Earnings on Uncompleted Contracts 

Included in accompanying balance sheet under the following captions: 

Costs and Estimated Earnings in Excess 
Of Billings on Uncompleted Contracts 

Billings in Excess of Costs and Estimated 
Earnings on Uncompleted Contracts 

See Independent Accountants' Review Report 

$ 1,901,770 
368,431 

2,270,201 
2,544,857 

$ 274,656 

$ 47,878 

$ 322,534 

Page 12 
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ASD CONSULTANTS, INC. 

NOTES TO THE FINANCIAL STATEMENTS 

DECEMBER 31, 2017 

NOTE 6-PROVISION FOR INCOME TAXES AND DEFERRED TAXES 

As described in Note 1, the Company's federal taxable income is reported on the income tax 
return of its shareholder. The Company is subject to Texas margin taxes. 

For the year ended December 31, 2017, the Company had taxable income of$91,705. 

Management is not aware of any tax positions that would have a significant impact on its 
financial position. The Company's federal tax returns for the last four years remain subject to 
examination. 

The provision for income taxes consists of the following: 

Federal State Total 
Current Expense $ $ 3,727 $ 3,727 
Deferred Benefit {7,585) (7,585) 

{7,585) $ 3,727 $ (3,858) 

NOTE 7 - CAPITAL STOCK 

ASD Consultants, Inc. capital stock consists of common stock, no par value; 1,000 shares 
authorized; 100 shares issued and outstanding. 

NOTE 8 - SUPPLEMENTAL CASH FLOW INFORMATION 

Interest and income taxes paid during year ended December 31,2017 were as follows: 

Interest 

Income Taxes 

2017 

$ 22,980 

$ 4,652 

During the year ended December 31, 2017, the Company did not make any purchases of vehicles 
or equipment with direct financing of long-term debt. 

NOTE 9 - COMMITMENTS AND CONTINGENCIES 

The Company is subject to lawsuits which arise in the ordinary course of business. Based on the 
information presently available and advice received from legal counsel, it is the opinion of 
management that the disposition or ultimate settlement of such claims and lawsuits will be within 
insurance coverage limits and/or will not have a material adverse effect on the financial position 
of the Company. 

See Independent Accountants' Review Report Page 14 
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ASD CONSULT ANTS, INC. 

NOTES TO THE FINANCIAL STATEMENTS 

DECEMBER 31, 2017 

NOTE 10-RELATED PARTY TRANSACTIONS 

In the conduct of daily business, payments are made on behalf of affiliated companies and are 
accounted for through related patty receivables/payables. 

Receivables and payables from the affiliated companies and the stockholder are normally 
negotiated with no specific terms for repayment or collection. 

Trade receivables and payables arising from related patty transactions in the normal course of 
business ai·e subject to substantially the san1e terms and conditions as unrelated customers and 
vendors and are included in the schedule below. 

During the year ended December 31, 2016 the Compai1y borrowed $40,000 from the stockholder 
with no specific terms. In 2017 this loan was included in long-term liabilities as Note Payable -
Stockholder. 

Related Party Relationship 

Majestic Services, Inc. 

Curtis Brown 

Marriage as the owner of Majestic Serices, Inc. is the spouse of 
the owner of the Company 

As of December 31, 2017 

Majestic Services, Inc. 

Curtis Brown 

NOTE 11 - BACKLOG 

$ 

$ 

Income 
Received 

200,205 

200,205 

Stockholder 

Expense 
Incurred 

$ 39,545 
68,046 

$ 107,591 

Receivable Payable Note 
From To Papble 

$ $ $ 

81,280 40,000 

$ 81,280 $ $ 40,000 

The following schedule summarizes changes in backlog ainounts on contracts during the year 
ended December 31, 2017 at1d 2016. Backlog represents the amount of gross revenues the 
Company expects to realize from contracts in progress at year end and contractual agreements on 
work which has not yet begun. 

Backlog Bala11ce at December 31, 2016 
Revisions to Contract estimates at December 31, 2016 
New Contracts added during the yeai· 

ended December 31, 201 7 

Less contract revenues earned during the 
year ended December 31, 2017 

Backlog balance at December 31, 2017 

$ 

$ 

426,237 
(49,476) 

4,835,243 

5,212,004 

3,324,475 

1,887,529 

See Independent Accountants' Review Report Page 15 
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ASD CONSULTANTS, IKC. 
SCHEDULE OF TRADE At"ID RETAJNAGE RECEIVABLE 

"' 
DECEMBER 31, 2017 8 

OVER 

CUSTOJ\.:IER CL'RRENT 31-61lDAYS 61-90DAYS 90DAYS TOTAL RETAINAGE 

ABL"NDA.t�TLIFECHURCH 0 $ $ $ s 110,000 $ 110,000 $ 

[ BEDICHEK MIDDLE SCHOOL 2,057 2,057 

s BECKER SCHOOL 40,941 40,941 69,924 
"'· CAMPMABRY 3,535 3,535 
G' DESIGN GARDENS AT LAKE FA,'s"NETT 20,000 20,000 
;S. GREATER ZION 162,000 162,000 
� MARSALES CHURCH 35,000 35,000 

�CZ, MATTHEWS BLEJ\:IBNT ARY SCHOOL 2,655 2,655 
"Cl n 
S; = NORMAN ELEMENTARY SCHOOL 15,485 15,485 35,417 

~ t,:j PECAN SPRINGS 76,000 76,000 6,246 

STO:t,"E OAK PARK 1,769 1,769 

ttj 
SNELL BUILDING 48,692 48,692 5,188 

(JI SUMMITT ELEMENTARY SCHOOL 3,702 10,000 13,702 

TA\1IKA SELMON 37,680 37,680 

THE GREAT COMMISSION CHURCH DESIGN 11,000 11,000 

VETERA,�S PARK 121,675 121,675 

ALL OTHERS< $1,000 1,951 1 951 

$ 345,336 $ $ 3.702 $ 355,104 $ 704,142 $ 116,775 

AGING PERCENTAGES 49.0B!lf! � � 100 00% 
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CLIENTS:
ASD Consultants, has worked with many clients over the course of 25 years. The firm has relocated and 
restored historical building, constructed buildings from the ground-up, renovated and added to existing 
building. The form has also implemented park improvements throughout the state of Texas. Below is a 
table which contains a short list of the firm’s clients.   

CLIENTS CLIENTS 
7th & 17th Contracting Squadron City of San Antonio 
19th Street Baptist Church Fort Hood MCO 
Alamo Colleges Hays County Health Clinic 
Austin Independent School District King Tears Mortuary 
Austin Revitalization Authority International Boundary & Water District 
Capital Metro Lockhart Independent School District 
Church of Christ at East Side Pilgrim Rest Primitive Baptist Church 
City of Austin Southern Arizona VA Health Care System 
City of Elgin Tillman Physical Therapy 
City of New Braunfels US Army Corps of Engineers 
City of Pflugerville University of Texas 

8120 North IH 35, Ste. 200, Austin, Texas 78753 • (512) 836-3329• curtis2aia@gmail.com
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Certifications

8120 North IH 35, Ste. 200, Austin, Texas 78753 • (512) 836-3329• curtis2aia@gmail.com
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July 3, 2017 

ASD Consultants, Inc.  

Attn: Curtis Brown  

PO Box 180052 

Austin, TX  78718-0052 

Dear Mr. Brown,  

Congratulations! 

This letter is to inform ASD Consultants, Inc. that their 2017 MBE certification annual review has been completed for the 

purposes of the City of Austin’s Minority and Women-Owned Business Enterprise (MBE/WBE) Procurement Program. This 

review confirms the continued eligibility of your firm to participate as a certified vendor in the MBE/WBE Procurement 

Program.  

This review also confirms the continued eligibility as a DBE for purposes of the US Department of Transportation's (DOT) 

Disadvantaged Business Enterprise (DBE) Program. The City of Austin is a member of the Texas Unified Certification 

Program (TUCP) and adheres to the DOT standards set forth in 49 CFR Part 26 and Part 23.  

The MBE/WBE and DBE certification status of all certified firms is reviewed on an annual basis by the City of Austin’s 

Small & Minority Business Resources Department (SMBR). The annual review is conducted through examination of a 

sworn affidavit of continuing eligibility submitted by the firm seeking continued certification. The applicable program 

affidavit(s) and supporting information must be submitted prior to your anniversary date provided above.  It is also 

important that you report any change(s) in your firm’s ownership or control to SMBR within thirty (30) calendar days. 

Failure to adhere to these requirements or to report such change(s) may result in the denial of continued certification or 

recertification under 49 CFR§26.109(c) and MBE/WBE Procurement Program Rule 3.3.1. 

This firm’s next Annual Review documents are due prior to: April 28, 2018. 

 SMBR has reinstated your firm’s MBE certification status.

If you are a City of Austin registered vendor, you are responsible for maintaining accurate information on your vendor 

profile. You are asked to update any changes related to your business in the City’s Vendor Connection system at 

https://www.austintexas.gov/financeonline/vendor_connection/index.cfm. You can perform these changes daily from 

7:00AM to 7:00PM. If you need assistance making changes, please contact Vendor Registration at (512) 974-2018 or by 

email at vendorreg@austintexas.gov. 

Thank you for your interest in the program and we wish you continued success. Please contact the Certification Office at 

(512) 974-7645 if you need further information.

EP: file 
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December 5, 2019  

RE: DBE Annual Review 

Dear Mr. Brown, 

Congratulations!  

This letter is to inform ASD Consultants, Inc. that the 2019 annual review has been completed. This review confirms the 
continued eligibility of the firm as a DBE for purposes of the US Department of Transportation's (DOT) Disadvantaged 
Business Enterprise (DBE) Program. The City of Austin is a member of the Texas Unified Certification Program (TUCP) 
and adheres to the DOT standards set forth in 49 CFR Part 26 and Part 23. This DBE certification is valid at any Texas 
entity that receives DOT funds and has a DBE Program for the following NAICS Code(s): 236220, 541310; 541990. 

As a DBE you must provide to the recipient (SMBR), every year on the anniversary of the date of your certification, an 
affidavit sworn to by the firm's owner(s) before a person who is authorized by state law to administer oaths or an unsworn 
declaration executed under penalty of perjury of the laws of the United States. This affidavit must affirm that there have 
been no changes in the firm's circumstances affecting its ability to meet size, disadvantaged status, ownership, or control 
requirements of this part or any material changes in the information provided in its application form, except for changes 
about which you have notified the recipient under paragraph (i) of this section. The affidavit shall specifically affirm that 
your firm continues to meet SBA business size criteria and the overall gross receipts cap of this part, documenting this 
affirmation with supporting documentation of your firm's size and gross receipts. If you fail to provide this affidavit in a 
timely manner, you will be deemed to have failed to cooperate under §26.109(c).   

This firm’s next Annual Review documents are due prior to May 31, 2020. 

If you are a City of Austin registered vendor, you are responsible for maintaining accurate information on your vendor 
profile. You are asked to update any changes related to your business in the City’s Vendor Connection system at 
https://www.austintexas.gov/financeonline/vendor_connection/index.cfm. You can perform these changes daily from 
7:00AM to 7:00PM. If you need assistance making changes, please contact Vendor Registration at (512) 974-2018 or by 
email at vendorreg@austintexas.gov. 

Thank you for your interest in the program and we wish you continued success. Please contact the Certification Office at 
(512) 974-7645 if you need further information.
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GLENN HEGAR TEXAS COMPTROLLER OF PUBLIC ACCOUNTS 

The Texas Comptroller of Public Accounts (CPA) administers the Statewide Historically Underutilized Business (HUB) Program for the 
State of Texas, which includes certifying minority-, woman- and service disabled veteran-owned businesses as HUBs and facilitates the 
use of HUBs In state procurement and provides them with Information on the state's procurement process. The CPA has established 
Memorandums of Agreement with other organizations that certffy minority-, woman- and service disabled veteran-owned businesses that 
meet certification standards as defined by the CPA. The agreements allow for Texas-based minority-, woman- and service disabled 
veteran-owned businesses that are certified with one of our certification partners to become HUB certified through one convenient 
application process. 

In accordance with the Memorandum of Agreement the CPA has established with the South Central Texas Regional Certification Agency 
(SCTRCA), we are pleased to inform you that your company ls now certified as a HUB. Your company's profile is listed in the State of 
Texas HUB Directory and may be viewed onllne al https://mycpa.cpa.state.lx.us/tpasscmblsearch/index.jsp. Provided that your company 
continues to remain certified with the SCTRCA, and they determine that your company continues to meet HUB eligibility requirements, the 
attached HUB certificate is valid for the time period specified. 

You must notify the SCTRCA in wrltlng of any changes affecting your company's compliance with the HUB eligibility requirements, 
including changes in ownership, day-to-day management, control and/or principal place of business. Note: Any changes made to your 
company's information may require the SCTRCA and/or the HUB Program to re-evaluate your company's eligibility. Failure to remain 
certified with the SCTRCA, and/or failure to notify them of any changes affecting your company's compliance with HUB eligibility 
requirements, may result in the revocation of your company's certification. 

Please visit our website at http://comptroller.texas.gov/procurernent/prog/hub/ and reference our publications (i.e. Grow Your Business 
pamphlet, HUB Brochure and Vendor Guide) that will provide you with addition information on state procurement resources that can 
increase your company's chances of doing business with the state. 

Thank you for your participation in the HUB Program! If you have any questions, you may contact a HUB Program representative at 
512-463-5872 or toll-free In Texas at 1-888-863-5881. 

Texas Hjstorically U11derutilized Business (HUB)"Certificate 
CertiflcateNID Number. 
FlleNendor Number: 
Approval Date: 
Scheduled Expiration Date: 

In accordance with the Memorandum of Agreement between the 

South Central Texas Regional Certification Agency (SCTRCA) 

and the Texas Comptroller of Public Accounts (CPA), the CPA hereby certifies that 

ASD CONSULTANTS, INC. 

1742723787400 

01754 

06- JUN-2017 
31- JUL- 2021 

has successfully met the established requirements of the State of Texas Historically Underutilized Business (HUB) Program to be 

recognized as a HUB. This certificate, printed 26-JUN-2017, supersedes any registration and certificate previously issued by the HUB 

Program. If there are any changes regarding the information (i.e., business structure, ownership, day-to-day management, operational 

control, addresses, phone and fax numbers or authorized signatures) provided in the submission of the business' application for 

registration/certification into the SCTRCA's program, you must immediately (within 30 days of such changes) notify the SCTRCA's 

program in writing. The CPA reserves the right lo conduct a compliance review at any lime to confirm HUB eligibility. HUB certification 

may be suspended or revoked upon findings of ineligibility. If your firm ceases to remain certified in the SCTRCA's program, you must 

apply and become certified through the State of Texas HUB program lo maintain your HUB certification. 

Laura Cagle-Hinojosa, Statewide HUB Program Manager 
Statewide Support Services Division 

Note: In order for Stale agencies and institutions of higher education (universities) lo be credited for utilizing this business as a HUB, they must award 
payment under the CertificateNID Number identified above. Agencies, univers!Hes and prime contractors are encouraged to verify the company's HUB 
certification prior to Issuing a notice of award by accessing the Internet (https:1/mycpa.cpa.state.tx.us/tpasscmblsearch/lndex.Jsp) or by conlactlng 
the HUB Program at 512-463-5872 or toll-free in Texas at 1-888-863-5881. R<v.D6/t6 
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AMERICAN 

SURETY 15814LowerLake Drive 
Cypress, Texas 77433 
Office: 281-256-3830 
Toll Free Fax: 800-207--4235 
timkirk7@gmail.com 

12/8/2020 

To: Curtis Brown 
ASD Consultants. Inc. 

It is with pleasure that vve express our confidence in our contractor client ASD Consultants. Inc. 

American Surety Agency as agent for Old Republic Surety Company, has written bonds for ASD 

Consultants, Inc. While vve do not have a fonnal bond limit for ASD Consultants, Inc., we would 
consider any reasonable requests for surety credit. In the past, we have considered bonds in the 
$2,000,000 single range with an aggregate limit in the $4,000,000 range. 
Any arrangement for bonds is a matter bet\veen ASD Consultants, Inc. and the surety and we assume 
no liability to you or third parties if for any reason we do not execute bonds or if circumstances change 
after the date of this letter. 

Si
�� 

Tim Kirk "--
Senior Partner and Attorney in Fact 
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Saftey Records

8120 North IH 35, Ste. 200, Austin, Texas 78753 • (512) 836-3329• curtis2aia@gmail.com
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Quality Control Plan

8120 North IH 35, Ste. 200, Austin, Texas 78753 • (512) 836-3329• curtis2aia@gmail.com

168



QUALITY CONTROL PLAN 

ASD Consultants, Inc. has a Quality Control Plan that is over 150 pages. Our detailed Quality Control 
Plan can be provided upon request. For the sake of minimizing the number of pages of this bid proposal, 
ASD Consultants as elected to provide an outline which highlights the topics included in the detailed 
Quality Control Plan. 

ASD Consultants, Inc. believes that quality construction is the shared responsibility of the construction 
contractor and the project sponsor. Mutual goals must be established to avoid confusion and 
misunderstood expectations. Contract documents will be used as the foundation to clearly define the 
quality of materials and workmanship required for a project. 

ASD Consultants is responsible for all activities necessary to manage, control, and document work so as 
to ensure compliance with the contract plans and specifications. Responsibilities includes ensuring 
adequate quality control services are provided work accomplished on and off-site by its organization, 
suppliers, subcontractors, technical laboratories and consultants. The work activities include safety, 
submittal management, and all other functions relating to the requirement for quality construction. 
ASD Consultants has created and instituted a quality control plan that encompasses the following table of 
content. 

I. 

II. 

Ill. 

IV. 

V. 

VI. 
VII. 

QUALITY CONTROL PLAN 
TABLE OF CONTENTS 

APPOINTMENT & DUTIES OF QC PERSONNEL 
A. Contractor Quality Control Representative

QUALIFICATIONS OF QC PERSONNEL 
A. Qualifications of CQC Person

SUBMITTALS 
A. Submittal Review Procedures
B. Submittal Register
C. Submittal Transmittal Form

INSPECTION SYSTEM 
A. List of Definable Features of Work
B. Three Phases oflnspections
C. Inspection Schedule

TESTING 
A. Testing Procedures
B. Testing Plan and Log
C. Testing Laboratory Accreditation Information

REWORK PROCEDURE 
DOCUMENTATION 
A. A complete record of QC Program documentation shall be maintained.
B. Reports

1. QC Meeting Minutes
2. Contractor Production Report
3. Contractor Quality Control Report
4. Certified Test Reports
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Statement of Safety and Health Policy 

ASD Consultants, Inc. has a very comprehensive Safety Plan and elected to present a statement of its 
safety policy along with a few examples of some of its general safety rules. In addition, a safety checklist 
has been include to demonstrate areas that are covered. 

A. Company safety policy

ASD Consultants, Inc. is committed to providing a safe and healthy working environment for all 
employees. Safety is our number one priority. Our goal of achieving compliance with OSHA statutory 
regulations, relating to employee health and safety, are met through cooperation and participation. This 
program will be reviewed at least annually to determine whether ASD Consultants, Inc. is successful in 
meeting our goals and objectives, and to insure deficiencies can be identified and the program revised. 

A. This program is to serve as a guide in achieving:

1. Elimination of personal injury and property damage.
2. Establishing lines of communication, responsibilities and accountability for safety.
3. Compliance with OSHA, state, local and client safety and health standards.

B. Maintenance of work areas based on safety can lead to better workmanship, production and
morale. This leads to growth for the Company and our employees.

C. Maintaining safety standards benefit everyone; creating a better environment for the Company,
its employees and their families.

D. Supervisors and employees will be required to read this policy statement and abide by its
contents and programs. Management, supervisors and employees will make such a program
successful.

E. Teamwork between Management and employees and among the employees themselves is
required in all safety and health matters.

F. Employee participation in safety awareness will be the backbone of this successful program.
Employee participation will be encouraged in the development of all training programs,

G. Subcontractor compliance with this program is mandatory.

GENERAL SAFETY RULES 

A. The following is a list of general safety rules for all employees and workers on ASD Consultants,
Inc. projects.

1. All employees will fully comply with ASD Consultants, Inc. Safety and Health Rules and
State and Federal OSHA Standards.

2. "No Smoking" areas will be observed. Smoking is not allowed within 50 feet of buildings
where combustible or flammable liquids are stored.

3. All employees will wear the appropriate eye, ear, face and foot protection.

4. Eye Protection
a. Only safety glasses with the 287 number clearly stamped on them

are permitted on the jobsite.
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b. A full-face shield is required when using a grinder, metal chop saw
or when using compressed air to dry or clean any work area.

c. Eye protection is required when directing a pneumatic concrete
pump hose.

d. NOTE: In case a foreign particle enters your eye, try not to rub it.
Proceed to the nearest emergency eyewash station and flush the
eye for at least fifteen minutes. If the irritation persists, seek
assistance from your supervisor.

5. Ear Protection
a. Ear protection is required at all times when using powered equipment and

working near loud machinery.
b. When using the reusable type of earplugs, wash the plugs regularly. If using

the disposable type, never wear them more than two times.

6. Foot Protection
a. Wear good quality, leather boots at all times.
b. Steel-toed boots are highly recommended.

7. Head Protection -Wear hardhats that meet Fed. Spec. 289.1-1986 whenever there is any
potential of injury from falling objects or when work is being performed overhead.

8. Tuck or secure all loose articles of clothing, jewelry, hair, etc., out of the way before
attempting to use power tools or working near machinery.

9. Inspect all personal protective equipment on a regular basis. If equipment shows signs of
excessive wear or damage, DO NOT USE IT. Ask for a replacement immediately.

10. PROHIBITED: Fighting, horseplay or engaging in practical jokes, gambling, use or
possession of firearms, ammunition, or illegal drugs.

11. All workers will receive safety training from their employer prior to being assigned to new
tasks or equipment (including ladders, scaffolds, PPE, tools, machinery, etc.), or for
duties for which they have not previously been trained.

12. Workers will not be assigned, allowed, or required to work alone in areas where
hazardous conditions exist that could endanger his/her safety, unless he/she can
communicate with others; be heard or be seen.

13. Drinking water will be in sanitary metal or plastic "cooler type" containers, clearly labeled
as to contents. A common drinking cup is prohibited. Disposable drinking cups and a
container for their disposal will be available. Toilet facilities are furnished one for every
twenty workers.

14. Warning signs, signals, and barricades will be posted to alert workers and the public of
construction hazards.

15. Conduct a good, daily cleanup in work areas at the end of each shift, and as necessary to
maintain an orderly jobsite.

16. REMEMBER: Consider safety throughout the day. Consider what can be done, as an
individual, to make work areas safer for everyone.

17. When grinding, always be aware of where sparks are flying. Avoid directing the sparks
toward co-workers, doorways or any flammable material.
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18. Wear a full-face shield, good leather gloves and hearing protection when using a grinder.
NEVER let the grinding disc or wire wheel come within 6 inches of any part of the body.

19. Disconnect the power source when changing grinding discs or wire wheels on grinders.

20. Equipment and materials stored above ground level must be at least 6 feet from the
edge of the floor. They must be secured to prevent accidental dislodging to the level
below.

21. All workers will use an OSHA approved safety harness when working at an elevated
height of six feet or above. Secure shock-absorbing lanyards above the point of operation
to an anchorage point, structural member or static line capable of supporting a minimum
dead weight of 5,000 lbs. or 2 times the maximum intended per person or load.

Guard all floor openings and holes with standard railing or covers and secure against accidental 
displacement. Guard all open sided floors, roof platforms and runways 6 feet or more above the adjacent 
floor or ground level, with a guardrail, mid-rail and toe-board. 

Safety Plan Check List 

1. Written Program: ASD Consultants, Inc. will review and evaluate this Safety Program on an annual
basis, or when changes occur to regulatory standards that prompt revision of this document, or when
facility operational changes occur that require a revision of this document. Effective implementation
of this program requires support from all levels of management within this ASD Consultants. This
written program will be communicated to all personnel that are affected by it. It encompasses the
total workplace, regardless of number of workers employed or the number of work shifts. It is
designed to establish clear goals, and objectives.

2. General Requirements: ASD Consultants, Inc. will establish crane safety operational procedures
through the use of this document. This Safety Program applies to cranes used in conjunction with
other material handling equipment for the movement of material. All types of cranes that may be
utilized on ASD Consultants, Inc. projects are covered.

3. Initial Training: Training shall be conducted prior to job assignment. ASD Consultants requires
training to ensure that the purpose, function, and proper use of cranes is understood by employees
and that the knowledge and skills required for the safe application, and usage is acquired by
employees. This Safety Program shall be provided to, and read by all employees receiving training.
The training shall include, as a minimum the following:
3.1. Pre-operational inspection requirements of the crane to be used.
3.2. Specific operational requirements of the crane to be used.
3.3. Principals of crane operations.
3.4. Recognition of applicable hazards associated with the work to be completed.
3.5. Load determination and balancing requirements.
3.6. Procedures for removal of a crane service.
3.7. All other employees whose work operations are or may be in an area where cranes may be

utilized, shall be instructed to an awareness level concerning hazards associated with cranes. 
3.8. Physical and mental requirements of operators. Crane operators will be screened for physical 

and mental impairments that could result in a improper use. Operators will meet as a minimum, 
the following requirements before being certified to operate cranes: 

• Be drug and alcohol free during any lifting event.
• Be thoroughly trained in all facets of the required lift.
• Have a mature and safe attitude at all times.
• Have good depth perception (essential for load spotting).
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• Have good hearing and vision (corrected or uncorrected).
• Have no history of unsafe acts in the workplace.
• Have the ability to react quickly in an emergency.
• Take no medication that will interfere with the operation.
• Understand the requirements for all phases of the lift.

3.9. Certification. ASD Consultants shall ensure that employee training has been accomplished and is 
being kept up to date. The certification shall contain each employee's name and dates of 
training. 

4. Refresher Training: This Safety Program shall be provided to, and read by all employees receiving
refresher training. The training content shall be identical to initial training. Refresher training will be
conducted on an annual basis or when the following conditions are met, which ever event occurs
sooner.
4.1. Retraining shall be provided for all authorized and affected employees whenever (and prior to)

there being a change in their job assignments, a change in the type of crane used, equipment 
being lifted, lifting procedures, or when a known hazard is added to the lifting environment. 

4.2. Additional retraining shall also be conducted whenever a periodic inspection reveals, or 
whenever ASD Consultants, Inc. has reason to believe, that there are deviations from or 
inadequacies in the employee's knowledge or use of crane procedures. 

4.3. The retraining shall reestablish employee proficiency and introduce new or revised methods and 
procedures, as necessary. 

4.4. Certification. ASD Consultants shall ensure that employee training has been accomplished and is 
being kept up to date. The certification shall contain each employee's name and dates of 
training. 

5. Safe Operating Practices for Operators: Whenever any crane is used, the following safe practices (as
a minimum) shall be observed:
5.1. Always check warning devices and signals before use.
5.2. Always document and maintain inspection records.
5.3. Always ensure cranes shall not be loaded in excess of their rated capacities.
5.4. Always ensure the new location support the weight?
5.5. Always keep employees clear of loads about to be lifted and suspended loads.
5.6. Always keep suspended loads clear of all obstructions.
5.7. Always lockout before maintenance or repairing cranes.
5.8. Always position the hook directly over the load before lifting.
5.9. Always test brakes by a short lift to ensure control.
5.10. Before being lifted, loads will be checked for proper balance.
5.11. Follow the manufacturer's recommendations.
5.12. Frequently inspect cranes exposed to adverse conditions.
5.13. Hands must not be placed between the suspension means and the load during lifting.
5.14. Know where you're going to set the load down!
5.15. Know your travel path in advance of the lift!
5.16. Loads will in all cases be properly balanced to prevent slippage.
5.17. Move loads only after being signaled by the designated, qualified signaler.
5.18. Never allow riders on loads or hooks.
5.19. Never allow unauthorized persons to operate cranes.
5.20. Never attempt to operate a crane or hoist that is suspected to be unsafe.
5.21. Never carry loads over workers.
5.22. Never carry loads past workers (they must yield right of way).
5.23. Never use a cranes that are damaged or defective in any way.
5.24. Operators must watch the signalers.
5.25. Shock loading is prohibited.
5.26. Signalers must keep line-of-sight with the operator.
5.27. Signalers must watch the load.
5.28. Test all hoist controls and brakes at the beginning of each shift.

6. Safe Operating Practices for Signalers: Whenever any crane is used, the following safe practices (as
a minimum) shall be observed:
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6.1. Ensure that only one person is the designated signaler. 
6.2. Ensure the operator acknowledges every signal. 
6.3. Follow the manufacturer's recommendations. 
6.4. Know the new location will support the weight. 
6.5. Maintain line-of-sight with the operator. 
6.6. Operators must watch the signalers. 
6.7. Plan in advance where the load is going! 
6.8. Stop the operation any time comprehension is lost. 
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W-9 Form

8120 North IH 35, Ste. 200, Austin, Texas 78753 • (512) 836-3329• curtis2aia@gmail.com
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Run Loss Report

8120 North IH 35, Ste. 200, Austin, Texas 78753 • (512) 836-3329• curtis2aia@gmail.com
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8120 North IH 35, Ste. 200, 
Austin, Texas 78753 • 
(512) 836-3329

Loss Run Report

Claims as of: 02/21/2019
Policy Number: 0001244504

Policy Period: 02/21/2018 to 02/21/2019

No losses for this policy period.
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8120 North IH 35, Ste. 200, 
Austin, Texas 78753 • 
(512) 836-3329

Loss Run Report

Claims as of: 02/21/2020
Policy Number: 0001244504

Policy Period: 02/21/2019 to 02/21/2020

No losses for this policy period.
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ASD CONSULTANTS INC

Claims as of: 02/21/2021
Policy Number: 0001244504

Summary for Policy Period: 02/21/2020 to 02/21/2021

No losses for this policy period.
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ASD CONSULTANTS INC
Policy Number: 0001244504

Claims as of: 02/21/2021 Summary for Policy Period: 02/21/2020 to 02/21/2021

Total Open Claims for Period: 0 Outstanding
Paid To Date Reserves Recoveries Total Incurred

Indemnity $0.00 $0.00 $0.00 $0.00
Medical $0.00 $0.00 $0.00 $0.00
Expenses $0.00 $0.00 $0.00 $0.00
Other $0.00 $0.00 $0.00 $0.00
Employer Liability $0.00 $0.00 $0.00 $0.00
Totals $0.00 $0.00 $0.00 $0.00

Outstanding
Total Closed Claims for Period: 1 Paid To Date Reserves Recoveries Total Incurred

Indemnity $0.00 $0.00 $0.00 $0.00
Medical $0.00 $0.00 $0.00 $0.00
Expenses $0.00 $0.00 $0.00 $0.00
Other $0.00 $0.00 $0.00 $0.00
Employer Liability $0.00 $0.00 $0.00 $0.00
Totals $0.00 $0.00 $0.00 $0.00

Total Claims for Period: 1 Paid To Date
Outstanding 

Reserves Recoveries Total Incurred

Indemnity $0.00 $0.00 $0.00 $0.00
Medical $0.00 $0.00 $0.00 $0.00
Expenses $0.00 $0.00 $0.00 $0.00
Other $0.00 $0.00 $0.00 $0.00
Employer Liability $0.00 $0.00 $0.00 $0.00
Totals $0.00 $0.00 $0.00 $0.00181



Claims as of: 02/21/2021

Total Open Claims: 0

ASD CONSULTANTS INC
Summary for Policies
0001244504 02/21/2017 to 02/21/2018
0001244504 02/21/2018 to 02/21/2019
0001244504 02/21/2019 to 02/21/2020
0001244504 02/21/2020 to 02/21/2021

Outstanding

Total Closed Claims: 1 Outstanding

Loss Summary for All Policy Periods

Effective 
Date

#
Claims

Indemnity
Paid

Medical
Paid

Other 
Paid

Total 
Paid Recovery

Outstanding 
Reserves Total Incurred

Paid To Date Reserves Recoveries Total Incurred

Indemnity $0.00 $0.00 $0.00 $0.00
Medical $0.00 $0.00 $0.00 $0.00
Expenses $0.00 $0.00 $0.00 $0.00
Other $0.00 $0.00 $0.00 $0.00
Employer Liability $0.00 $0.00 $0.00 $0.00
Totals $0.00 $0.00 $0.00 $0.00

Paid To Date Reserves Recoveries Total Incurred

Indemnity $0.00 $0.00 $0.00 $0.00
Medical $0.00 $0.00 $0.00 $0.00
Expenses $0.00 $0.00 $0.00 $0.00
Other $0.00 $0.00 $0.00 $0.00
Employer Liability $0.00 $0.00 $0.00 $0.00
Totals $0.00 $0.00 $0.00 $0.00

182



02/21/2017 0 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00
02/21/2018 0 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00
02/21/2019 1 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00
02/21/2020 0 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00
Totals 1 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00

Texas Mutual Insurance Company • (800) 859-5995 • www.texasmutual.com

183

http://www.texasmutual.com/


Workers Compensation Experience Modifier

8120 North IH 35, Ste. 200, Austin, Texas 78753 • (512) 836-3329• curtis2aia@gmail.com
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February 4, 2021

ASD Consultants, Inc. 
10000 N. Central Expressway Suite 400 
Dallas, Texas 75231

RE: Workers Compensation 
Experience Modification History

To Whom It May Concern,

2500 City West Blvd. #2400 MAIN 713-780-6100
Houston TX 77042 

www.marshmc.com

As the agent for ASD Consultants, Inc., this is to confirm that the following reflects their Workers 
Compensation Experience Modification history:

Policy Term Modifier
2/21/2021
2/21/2020

.95

2/21/2019
.93

2
2/21/2018

.9

2/21/2017
.89
.90

If you have any questions or need additional information, please don’t hesitate to contact our office. 

Regards,

Yvette Cash

Yvette Cash
Sr. Account Manager
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e. 
WORKERS COMPENSATION EXPERIENCE RATING 

Risk Name: ASD CONSULT ANTS INC Risk ID: 421104913 

Rating Effective Date: 02/21/2018 Production Date: 09/18/2017 State: TEXAS 

(I) 

Actual 

(E) 

Expected 

Factors 

0 

3,561 

C • (1 - A)+ G 

30,045 
C • (1 - A)+ G 

30,045 

iiiiiiiiiiiiiiiiit-�����i 

!Carrier: 29939 - 000 Policy: 0001244504

(A) • (F) (J) 

0 30,045 

(A) • (C) (K) 

338 33,944 

................. :::;,. 

Eff-Date: 02/21/2017 Exp-Date: 02/21/2018 I 

© Copyright 1993-2017, All rights reserved. This product :s con1prised of con1pilations and infmrna�ion which are the proprietary and exclusive ptoperly oi lhe National Council on 
Co,npensation Insurance, Inc, (NCClj, No further use, disse,ninafion, saie, fransfer, assignment or disposition ol this product, in whole or in part, may be ,nade wi1hout the prior written 
consent of NCCI. This product is furnished "As is'' ''As available" "With all defects·• and ir:dudes informu1ion available at tho lime of publication only. NCCl makes r:o representations or 
warranties of any kind relating to the produc1 ar:d hereby expressly disclaims any and all express, stalu1my, or implied warranties, :ncluding the implied warranty of merchantabil:ty, 1i1ness 
for a particular purpose, accuracy, completeness, currentness, or correctness of any intormation or product turnished hereunder, All responsibility tor the use of and for any and aH results 
derived or olJta,ned through the use ol lhe product are the end user's and NCCI shall not have any liability !hereto, 

V - Page 1 of 2 
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e. 
WORKERS COMPENSATION EXPERIENCE RATING 

Risk Name: ASD CONSULTANTS INC Risk ID: 421104913 

Rating Effective Date: 02/21/2019 Production Date: 09/11/2018 State: TEXAS 

State Wt Exp Excess Expected Exp Prim Act Exe Losses Ballast Act Inc Losses Act Prim 
Losses Losses Losses 

TX .05 4,942 7,870 2,928 

TX-C .05 261 414 153 

(A) (B (C) Exp Excess (D) Expected (E) Exp Prim (F) Act Exe 
Wt Losses (D - E) Losses Losses Losses (H • I) 
.05 5,203 8,284 3,081 

Primary Losses Stabilizing Value 

(I) C • (1 -A)+ G 

Actual 0 30,068 

(E) C • (1 - A)+ G 

Expected 3,081 30,068 

ARAP FLARAP SARAP 

Factors 

jcarrier: 29939-000 Policy: 0001244504 

Losses 
0 25,125 0 

0 25,125 0 

(G) Ballast (H) Act Inc (I) Act Prim
Losses Losses

0 25,125 0 

Ratable Excess Totals 

(A)• (F) (J) 

0 30,068 

(A)• (C) (K) 

260 33,409 

MAARAP Exp Mod 
(J) I (K)

.90 

Eff-Date: 02-21-2018 Exp-Date: 02-21-2019 I 

0 

0 

0 

(C) Copyright 1993-2018, AH rights reserved. This product is comprised of compitaOons and information which are the proprietary and exclusive property of the Natonal Council on Compensation Insurance, 
Inc. (NCCI). No funher use, dissemination. sale, transfer, assignment or disposition of this product, in whole or in part, may be made without the prior written consent ol NCCI. This product is furnished ·As 
is· "As available� "With all defects· and includes information available at the time of publication only. NCCI makes no representations or warranties of any kind relating to the product and hereby expressly 
disclaims any and all express, statutory, or implied warranties, including the implied warranty of merchantability, fitness for a particular purpose, accuracy. completeness, currentness, or correctness of the 
product or information contained therein. This product and the information contained therein are to be used exclusively for underwr�ing. premium calculation and other Insurance purposes and may not be 
used for any other purpose including but no! limited to safety scoring for project bidding purposes. Alt responsibility for the use of and for any and all results derived or obtained through the use of the product 
and information are the end user's and NCCI shall not have any liability thereto. 

Page 1 of 2
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WORKERS COMPENSATION EXPERIENCE RATING 

e. Risk Name: ASD CONSULTANTS INC

Rating Effective Date: 02/21/2019 Production Date: 09/11/2018 

Risk ID: 421104913 

State: TEXAS 

42-TEXAS

Carrier: 29939 

Code ELR D-
Ratio 

5403 2.01 .37 

5606 .29 .38 

8810 .04 .40 

Policy Total: 

42-TEXAS 

Carrier: 29939 

Code ELR D-
Ratio 

5403 2.01 .37 

5606 .29 .38 

8810 .04 .40 

Policy Total: 

42-TEXAS

Carrier: 29939 

Code ELR D-
Ratio 

5403 2.01 .37 

5606 .29 .38 

8809 .05 .31 

8810 .04 .40 

Policy Total: 

Firm ID: Firm Name: ASD CONSULTANTS INC 

Policy No. 0001244504 Eff Date: 02/21/2015 Exp Date: 02/21/2016 

Payroll Expected Exp Prim Claim Data IJ OF Act Inc Act Prim 
Losses Losses Losses Losses 

107,690 2,165 801 

164,083 476 181 

36,319 15 6 

Subject Total Act Inc 
308,092 Premium: 13,091 Losses: 0 

Firm ID: Firm Name: ASD CONSULTANTS INC 

Policy No. 0001244504 Eff Date: 02/21/2016 Exp Date: 02/21/2017 

Payroll Expected Exp Prim Claim Data IJ OF Act Inc Act Prim 
Losses Losses Losses Losses 

121,366 2,439 902 

176,340 511 194 

37,825 15 6 

Subject Total Act Inc 
335,531 Premium: 13,130 Losses: 0 

Firm ID: Firm Name: ASD CONSULTANTS INC 

Policy No. 0001244504 Eff Date: 02/21/2017 Exp Date: 02/21/2018 

Payroll Expected Exp Prim Claim Data IJ OF Act Inc Act Prim 
Losses Losses Losses Losses 

71,921 1,446 535 

250,721 727 276 

76,779 38 12 

94,562 38 15 

Subject Total Act Inc 
493,983 Premium: 8,695 Losses: 0 

� Copyright 1993-2018, All rights reserved. This pl'oduct is comprised of compilations and Information which are the proprietary and eJCc!us1ve property of the Natonal Council on Compensation Insurance, 
Inc. (NCC!). No further use, dissemination, sale. transfer. assignment or disposition of this product in whole or In part, may be made without the prior wriuen consent of NCCI. This product Is furnished �As 
is" WAs available- �with all defec1s- and includes information available at the time of publication only. NCCI makes no representations or war<anties of any kind relating to the product and hereby expressly 
disclaims any and all express, statutory, or implied warranties. including the implied warranty of merchantability, fitness for a particular purpose, accuracy, completeness, currentness, or correctness of the 
product or information contained therein. This product and the information contained therein are to be used exclusively for underwriting, premium calculation and other Insurance purposes and may not be 
used for any other purpose including but not limited to safety scoring for pro1ec1 bidding purposes. AU responslbility tor the use of and for any and all results derived or obtained through the use of the product 
and Information arc the end user's and NCCI shall not have anv liabllitv thereto. 

· Total by Policy Year of all cases $2000 or less. D Disease Loss X Ex-Medical Coverage U USL&HW 

C Catastrophic Loss E Employers Liability Loss # Limited Loss Page 2 of 2 
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Texas Mutual 10/24/2019 7:04:32 AM PAGE 2/004 Fax Server 

B. 
WORKERS COMPENSATION EXPERIENCE RATING 

Actual 

Risk Name: ASD CONSULT ANTS INC 

Rating Effective Date: 02/21/2020 Production Date: 09/26/2019 

(I) 

0 

(E) 

C * (1 - A) + G (A) * (F)

28,544 
C * (1 - A) + G (A) * (C) 

Expected 1,932 28,544 

'""'""'"""si:==-======, ,2,ST}C:-,:-:==-'02====-=--··· ··················-··················· 

:::::::::::::::::J��:�;;;;;;;:/¥:1:: ......... 
·===1

Factors 

Risk ID: 421104913 

State; TEXAS 

(J) 

0 28,544 
(K) 

167 30,643 

.93 

!carrier: 29939-000 Policy: 0001244504 Eff-Date: 02-21-2019 Exp-Date: 02-21-2020 I 

@ CopyrighL 1993-2019, All righis reserved. This product is comprised of coinpilaforrs and inlorrnalior: which are lhe proprietary and exclusive property or- the National Council 011 Cornpensaiion lr.surance, 
lr.c. (NCCI). No further use, dissemination. sale, translEH·, assi-;:ir.ment or disposition ol this product. in wl1ole or in part, may be made 'Nithout the prior written co:isent of NCCI. This prod:..1ct is furnished •As is� 
·'As avaitable'" "With all Cle�ects;• and includes intormatiOn available at the1ime of put>lication only. NCCl makes no representAtior.s or w;:irran::es of any kind relating 10 the proo:uct ano: hereby eKpressfy 
disc!;iims any and all express. statutory, m implied warranties. inr.lud:ng the imnlicd warranty o1 merchantability. fitness 1or a p;irtiGular purpasQ-, ar.cur;icy, completr.ncss. wrmntnes.s. or corrnr.tncss of thr. 
pmduct or infonnalim1 contained ther-ein. This product and the information conlained !herein are 1o be used exclusively for underwriting, premiu,n cak;ufalior1 and oth-er Insurance purposes and may not be 
used for any other purpose i1,clucii11g bul nol lirni:ed to salely scori119 for proiect bidding purposes. All respo11sibility for the use of and for any and all resuJts derived or obtained through the 1.1se of" "the product 
and inlor111ation are the end user's and NCC\ shali not have ar.y liability tl"tere1o. 

Page 1 of 2 
191



Texas Mutual 10/24/2019 7:04:32 AM PAGE 3/004 Fax Server 

WORKERS COMPENSATION EXPERIENCE RATING 

Risk Name: ASD CONSULT ANTS INC

Rating Effective Date: 02/21/2020 Production Date: 09/26/2019 

42-TEXAS 

Carrier: 29939 

Firm ID: Firm Name: ASD CONSULTANTS INC 

Policy No. 0001244504 Eff Date: 02/21/2016 

Subject !Total Act Inc
�P_o_li_c.c..y_T_o_ta_l_: ______ 3_3_5,_5_3_1�P_re_m_iu_m_: _______ 1_3_,_13�0 Losses:

42-TEXAS

Carrier: 29939

Firm ID: Firm Name: ASD CONSULT ANTS INC 

Policy No. 0001244504 

. . 0,721 6 

•••••.• 05 • • .34 • • • • • • • • • • • 76,779 •••• •••• •••• •• •• ••• 

Eff Date; 02/2112017

Risk ID: 421104913

State; TEXAS 

Exp Date: 02/21/2017

Exp Date: 02121/2018

5606 

8809 

8810 . . ... :�-�I .... :�.?..I . .... .... ...?..�:??� . .... . . .. .... .. . .. ��- 15 
..... 1 

subject !Total Act Inc
�P_o_li_c.c..y_T_o_ta_l_: ______ 4_9_3,�9_8_3�P_re_m_iu_m_: _______ 8_,_69�5 Losses:

Firm ID: Firm Name: ASD CONSULTANTS INC42-TEXAS

Carrier: 29939 Policy No. 0001244504 Eff Date: 02/2112018 Exp Date: 02/21/2019

Subject Total Act Inc
�P_o_li_c.c_y_T_o_ta_l_: ______ 3_2_2,�4_9_4�P_re_m_iu_m_: _______ 2_c,_50�8 Losses: 0 

© Copyrigt:t 1993-2019, AU 17gli!5 re-seNE:C:. This proclu,:;: :s comnriser.l at cor:1:)l:e.::0:1:; and intonnati�r. \'Vhich aie tlf9 proprietar�· at1Ci exclu::h1e properly c:1 !!1S Nationa: Ccuncil en Compensa!:0:1 lr.sLrance. 
lr.c. (NCCI). Ne tu�thnr us0, �iss0mim1tion, � ... ,IC?, lrnr,r.fnr, ,'!s5igr.r.10nt or d:5positicr: of !his pmCuct, :n \A.1'10!0 �rm f,rHt, m,1y br, r:m.:10 without 1r.0 prior wriltr,r: co:1s0nl ol !\;CC:. Th;r. prod�d is :�1rn;r.hm:I "Aa ,r,� 
�As a1,•aifab1e·· ··Wrtt1 c;j do:-f�cts'' a;1d ind..1des ir:fo;mation a.Ye.fable at the tim� of publi-:atiun only. NCC! makes no rep:esentatbr:s- or warran;:!es ol any klnd relatir,p to the pruduct and hereby �xpress!y 
l!isdai1!ll;i. any �•�d a.I: ex;:,r�, �Lalutory, r;, i;nplied w':l:r�ail\;�. !nt.:1ud''ll-' lh� :1·�1;:iJ:ei:1 war1a1�ly i;,f n1f=!rch:an�a.bil:ty, t:tne.$$ for a patli::.::.ilar purp::,se, a1.:r.:t.1racy, cc1�1plete11!:!=;,$, wrrenl!ll:!�. or cu�1-!:'!clnet::;; of- !?11:! 
p,ojuct or 1r.:01:1atior. contat=1�d ther�i:1. This prodl1c1 and the i:1tcrmation :::orit�ir:ed tt:e:-ein ar� �o be used excli;.sively for L1:1derwrrting, p�er.-i:u:11 calc:.1lafiori t.:'ld oth-er l:1s.;rar.ce p;.1rposes ar:ct :nay not be 
usEct 1nr any c,m,er purpose including but n11t l;mi:ed to s,.1:tely scDr;ny for prnject bidding ;:wrpooes . .A.rl re:,por.sicl!:ty to: !:he w,;e o1 ;md tor ;:ir.y and aH 1-esLHS derived or oota.ir.ed tr:rough the :rne of 1ne pmduct 
;md i:'11�rm;ition arc the end u,.cr·5 ::ir.d NCC! �.h,1ft nol t:a\o'e anv liability thereto . 

.. 1 ctal by Polic:,• Year ot all cases $2000 or less. D Disease Loss X Ex-Medtca: Coverage U USL&HW 

C Cata�lrophic �.ns5 # Umi1�d Loss Page 2 of 2 
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ACORD 101 (2008/01)
The ACORD name and logo are registered marks of ACORD

© 2008 ACORD CORPORATION.  All rights reserved.

THIS ADDITIONAL REMARKS FORM IS A SCHEDULE TO ACORD FORM,
FORM NUMBER: FORM TITLE:

ADDITIONAL REMARKS

ADDITIONAL REMARKS SCHEDULE Page           of

AGENCY CUSTOMER ID:
LOC #:

AGENCY

CARRIER NAIC CODE

POLICY NUMBER

NAMED INSURED

EFFECTIVE DATE:

ASDCONSU

1 1

Marsh and McLennan Agency LLC ASD Consultants Inc.
8120 I-35N
Austin TX 78753

25 CERTIFICATE OF LIABILITY INSURANCE

representatives - applies per the Blanket Additional Insured endorsement which grants additional insured status only where such status is required by a written
contract.
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© Insurance Services Office, Inc., 2012 Page 1 of 1
CG 20 37 04 13

THIS ENDORSEMENT CHANGES THE POLICY.  PLEASE READ IT CAREFULLY.

ADDITIONAL INSURED – OWNERS, LESSEES OR 
CONTRACTORS – COMPLETED OPERATIONS

This endorsement modifies insurance provided under the following:

COMMERCIAL GENERAL LIABILITY COVERAGE PART
PRODUCTS/COMPLETED OPERATIONS LIABILITY COVERAGE PART

SCHEDULE

A. Section II – Who Is An Insured is amended to
include as an additional insured the person(s) or
organization(s) shown in the Schedule, but only
with respect to liability for "bodily injury" or
"property damage" caused, in whole or in part, by
"your work" at the location designated and
described in the Schedule of this endorsement
performed for that additional insured and
included in the "products-completed operations
hazard".

However:

1. The insurance afforded to such additional
insured only applies to the extent permitted
by law; and

2. If coverage provided to the additional insured
is required by a contract or agreement, the
insurance afforded to such additional insured
will not be broader than that which you are
required by the contract or agreement to
provide for such additional insured.

B. With respect to the insurance afforded to these
additional insureds, the following is added to
Section III – Limits Of Insurance:

If coverage provided to the additional insured is
required by a contract or agreement, the most we
will pay on behalf of the additional insured is the
amount of insurance:

1. Required by the contract or agreement; or

2. Available under the applicable Limits of
Insurance shown in the Declarations;

whichever is less. 

This endorsement shall not increase the applicable 
Limits of Insurance shown in the Declarations.

COMMERCIAL GENERAL LIABILITY
CG 20 37 04 13

Name Of Additional Insured Person(s) 
Or Organization(s)

As required by written contract executed by both 
parties prior to loss

Information required to complete this Schedule, if not shown above, will be shown in the Declarations.

All locations

Location And Description Of Completed Operations

 POLICY NUMBER:  MKLV4PBC000991
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Includes copyrighted material of Insurance Services Office, Inc., 
with its permission.

Page 1 of 1MEGL 0241-01 05 16

EVANSTON INSURANCE COMPANY

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

BLANKET WAIVER OF TRANSFER OF RIGHTS OF RECOVERY 
AGAINST OTHERS TO US

This endorsement modifies insurance provided under the following:     

COMMERCIAL GENERAL LIABILITY COVERAGE FORM

The following is added to Condition 8. Transfer Of Rights Of Recovery Against Others To Us under Section IV – 
Commercial General Liability Conditions: 

We waive any right of recovery we may have against any person or organization shown in the Schedule of this 
endorsement. This waiver applies only to the person or organization shown in the Schedule of this endorsement.

All other terms and conditions remain unchanged.

SCHEDULE

COMMERCIAL GENERAL LIABILITY
POLICY NUMBER: MKLV4PBC000991

Name Of Person Or Organization: 

Additional Premium: Included

Any person(s) or organization(s) with whom the Named Insured agrees, in a written contract 
executed prior to the "occurrence", to waive rights of recovery 
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WORKERS' COMPENSATION AND

EMPLOYERS LIABILITY POLICY
WC 42 03 04 B

Insured copy

This endorsement changes the policy to which it is attached effective on the inception date of the policy unless a different date is indicated below.
(The following "attaching clause" need be completed only when this endorsement is issued subsequent to preparation of the policy.)

This endorsement, effective on 2/21/20 at 12:01 a.m. standard time, forms a part of:

Policy no. 0001244504 of Texas Mutual Insurance Company effective on 2/21/20

Issued to: ASD CONSULTANTS INC

This is not a bill

NCCI Carrier Code: 29939
Authorized representative

2/18/20

1 of 1
PO Box 12058, Austin, TX 78711-2058

texasmutual.com | (800) 859-5995 | Fax (800) 359-0650 WC 42 03 04 B

TEXAS WAIVER OF OUR RIGHT TO RECOVER FROM OTHERS ENDORSEMENT

This endorsement applies only to the insurance provided by the policy because Texas is shown in item 3.A. of the
Information Page.

We have the right to recover our payments from anyone liable for an injury covered by this policy. We will not enforce our
right against the person or organization named in the Schedule, but this waiver applies only with respect to bodily injury
arising out of the operations described in the schedule where you are required by a written contract to obtain this waiver
from us.

This endorsement shall not operate directly or indirectly to benefit anyone not named in the Schedule.

The premium for this endorsement is shown in the Schedule.

Schedule

1. ( ) Specific Waiver
Name of person or organization

(X)Blanket Waiver
Any person or organization for whom the Named Insured has agreed by written contract to furnish this waiver.

2. Operations: ALL TEXAS OPERATIONS
3. Premium:

The premium charge for this endorsement shall be 2.00 percent of the premium developed on payroll in connection
with work performed for the above person(s) or organization(s) arising out of the operations described.

4. Advance Premium: Included, see Information Page
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Includes copyrighted material of Insurance Services Office, Inc., 
with its permission.

Page 1 of 2MEGL 0313 02 17

EVANSTON INSURANCE COMPANY

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

CONSTRUCTION PROJECT(S) GENERAL AGGREGATE LIMIT

This endorsement modifies insurance provided under the following:

COMMERCIAL GENERAL LIABILITY COVERAGE FORM

The following changes are subject to the Maximum Annual Limit Of Insurance shown in the Schedule of this endorsement. 
In no event will we be liable for damages in excess of the Maximum Annual Limit Of Insurance shown in the Schedule of 
this endorsement.

A. For all sums which the insured becomes legally obligated to pay as damages caused by "occurrences" under Section
I – Coverage A, and for all medical expenses caused by accidents under Section I – Coverage C, which can be
attributed only to ongoing operations at a single designated construction project:

1. A separate Construction Project General Aggregate Limit applies to each construction project, and that limit is
equal to the amount of the General Aggregate Limit shown in the Declarations.

2. The Construction Project General Aggregate Limit is the most we will pay for the sum of all damages under
Coverage A, except damages because of "bodily injury" or "property damage" included in the "products-
completed operations hazard", and for medical expenses under Coverage C regardless of the number of:

a. Insureds;

b. Claims made or "suits" brought; or

c. Persons or organizations making claims or bringing "suits".

3. Any payments made under Coverage A for damages or under Coverage C for medical expenses will reduce the
Construction Project General Aggregate Limit for that construction project and the Maximum Annual Limit Of
Insurance shown in the Schedule of this endorsement. Such payments will not reduce the General Aggregate
Limit shown in the Declarations nor will they reduce any other Construction Project General Aggregate Limit for
any other construction project.

4. The limits shown in the Declarations for Each Occurrence, Damage To Premises Rented To You and Medical
Expense continue to apply. However, instead of being subject to the General Aggregate Limit shown in the
Declarations, such limits will be subject to the applicable Construction Project General Aggregate Limit.

B. For all sums which the insured becomes legally obligated to pay as damages caused by "occurrences" under Section
I – Coverage A, and for all medical expenses caused by accidents under Section I – Coverage C, which cannot be
attributed only to ongoing operations at a single construction project:

1. Any payments made under Coverage A for damages or under Coverage C for medical expenses will reduce the
amount available under the General Aggregate Limit or the Products-Completed Operations Aggregate Limit,
whichever is applicable, and the Maximum Annual Limit Of Insurance shown in the Schedule of this endorsement;
and

SCHEDULE

COMMERCIAL GENERAL LIABILITY
POLICY NUMBER: MKLV4PBC000991

Maximum Annual Limit Of Insurance: $5,000,000
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© Insurance Services Office, Inc., 2012 Page 1 of 1
CG 20 01 04 13

COMMERCIAL GENERAL LIABILITY 
CG 20 01 04 13

THIS ENDORSEMENT CHANGES THE POLICY.  PLEASE READ IT CAREFULLY.

PRIMARY AND NONCONTRIBUTORY – OTHER INSURANCE CONDITION

This endorsement modifies insurance provided under the following: 

COMMERCIAL GENERAL LIABILITY COVERAGE PART
PRODUCTS/COMPLETED OPERATIONS LIABILITY COVERAGE PART

The following is added to the Other Insurance 
Condition and supersedes any provision to the 
contrary:

Primary And Noncontributory Insurance 

This insurance is primary to and will not seek 
contribution from any other insurance available 
to an additional insured under your policy 
provided that:

(1) The additional insured is a Named Insured
under such other insurance; and

(2) You have agreed in writing in a contract or
agreement that this insurance would be
primary and would not seek contribution
from any other insurance available to the
additional insured.
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THIS ENDORSEMENT CHANGES THE POLICY.  PLEASE READ IT CAREFULLY

ADDITIONAL INSURED – OWNERS, LESSEES OR 
CONTRACTORS – SCHEDULED PERSON OR 

ORGANIZATION
This endorsement modifies insurance provided under the following:

COMMERCIAL GENERAL LIABILITY COVERAGE PART

SCHEDULE

A. Section II – Who Is An Insured is amended to
include as an additional insured the person(s) or
organization(s) shown in the Schedule, but only
with respect to liability for "bodily injury", "property
damage" or "personal and advertising injury"
caused, in whole or in part, by:

1. Your acts or omissions; or

2. The acts or omissions of those acting on your
behalf;

in the performance of your ongoing operations for 
the additional insured(s) at the location(s) 
designated above.

However: 

1. The insurance afforded to such additional
insured only applies to the extent permitted by
law; and

2. If coverage provided to the additional insured is
required by a contract or agreement, the
insurance afforded to such additional insured
will not be broader than that which you are
required by the contract or agreement to
provide for such additional insured.

B. With respect to the insurance afforded to these
additional insureds, the following additional
exclusions apply:

This insurance does not apply to "bodily injury" or
"property damage" occurring after:

1. All work, including materials, parts or
equipment furnished in connection with such
work, on the project (other than service,
maintenance or repairs) to be performed by or
on behalf of the additional insured(s) at the
location of the covered operations has been
completed; or

2. That portion of "your work" out of which the
injury or damage arises has been put to its
intended use by any person or organization
other than another contractor or subcontractor
engaged in performing operations for a
principal as a part of the same project.

C. With respect to the insurance afforded to these
additional insureds, the following is added to
Section III – Limits Of Insurance:

If coverage provided to the additional insured is
required by a contract or agreement, the most we
will pay on behalf of the additional insured is the
amount of insurance:

1. Required by the contract or agreement; or

COMMERCIAL GENERAL LIABILITY
CG 20 10 04 13

Name Of Additional Insured Person(s)
Or Organization(s)

As required by written contract executed by both parties 
prior to loss

Information required to complete this Schedule, if not shown above, will be shown in the Declarations.

All locations

Location(s) Of Covered Operations

POLICY NUMBER: MKLV4PBC000991
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EVANSTON INSURANCE COMPANY

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

NOTICE OF CANCELLATION BY US AS REQUIRED BY CONTRACT TO 
ADDITIONAL INSUREDS

This endorsement modifies insurance provided under the following:

COMMERCIAL GENERAL LIABILITY COVERAGE FORM

The following is added to the Cancellation condition:

We will provide written Notice of Cancellation to an additional insured stating when, not less than the number of days 
shown in the Schedule above, cancellation will become effective.

This condition only applies if:

1. The policy is cancelled by us;

2. Cancellation is for reasons other than:

a. Nonpayment of premium; or

b. Non-payment of any deductible reimbursement;

3. You are required by written contract to provide the additional insured with such notice; and

4. You agree to provide us with a list of the applicable additional insureds, including their complete mailing addresses,
within 7 days of our request.

If notice is mailed, proof of mailing is sufficient proof of such notice.

All other terms and conditions remain unchanged.

SCHEDULE

COMMERCIAL GENERAL LIABILITY
POLICY NUMBER: MKLV4PBC000991

Number Of Days: 30 days
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